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CITY OF DULUTH 

INVITATION TO BID 

 

PROJECT NAME/DESCRIPTION: City Fire Station #10 Slab Replacement  

PROJECT NUMBER: 13-032TR 

BID NUMBER:  13-025DS 

 

Sealed bids will be received by the City Purchasing Agent in and for the Corporation of the City of 

Duluth, Minnesota in Room 100 City Hall, Duluth, Minnesota 55802, (218) 730-5003 at 2:00 p.m., local 

time on Tuesday September 17th, 2013 for the above named project. Immediately thereafter, bids will be 

taken to Room 106A City Hall where they will be publicly opened and read aloud. 

 
NOTICE TO BIDDERS: 

 

1) A Project Labor Agreement (PLA) will be required for any bid that is over or could 

virtually go over $150,000. 

2) Unless a Certificate of Exemption is provided, any out-of-state bidder receiving a bid 

award will have 8% retained from invoice payments on any contracts over $50,000. 

Submit a signed copy from the State of Minnesota when submitting Payment and 

Performance Bonds. 

3) A mandatory pre-bid meeting and walk-thru of the site will take place at 9am, 

Tuesday, September 10, 2013, on site. 

 

This advertisement is also available on the City of Duluth website at 

http://www.duluthmn.gov/purchasing/bid_information.cfm. 

 

In general, this project consists of:   

• The removal of the existing un-bonded concrete topping slab.  

• The pouring of a new fully bonded topping slab. 

• The inspection and possible repairs of the existing structural concrete slab and steel beams. 

• The removal and replacement of existing floor drains. 

• Substantial Completion of the work shall be (45 Days) 

 

 

Proposal forms, contract documents, plans and specifications as prepared by the firm of Collaborative 

Design Group, Inc. are available on line at the City’s website:  

http://www.duluthmn.gov/purchasing/bid_information.cfm, ShelDon online planroom:  

http://www.sheldonplanroom.com/, and are on file at the following offices: City Purchasing Office; City 

Architect's Office; Duluth Builder's Exchange; McGrawhill Construction; Minneapolis Builder's 

Exchange; Reed Construction Data, and the St. Paul Builder's Exchange. 

 

Copies of these plans and specifications may be obtained for purchase from ShelDon Group, Inc. 124 E. 

Superior Street, Duluth, MN  55802, (218) 727-2817 or toll free at 1-800-869-5088, for the cost of printing.  

No return deposit on plans.  

 



 

A certified check or bank draft payable to the order of the City of Duluth, negotiable U.S. Government 

Bonds (at par value), or a satisfactory bid bond executed by the bidder and acceptable surety, in an 

amount equal to five percent (5%) of the total bid, shall be submitted with each bid. 

 

Attention is called to the fact that not less than the minimum salaries, wages and benefits as set forth 

in the contract documents must be paid on this project. The contractor must take affirmative action 

to ensure that the employees and applicants for employment are not discriminated against because 

of their race, color, creed, sex or national origin and must meet the affirmative action goals. 

Contractors are encouraged to subcontract with disadvantage business enterprises when possible. 

 

The City of Duluth reserves the right to reject any or all bids or to waive any informalities in the 

bidding. Bids may be held by the City  of Duluth for a period not to exceed thirty (30) days from 

the date of opening the bids for the purpose of reviewing the bids and investigating the 

qualifications of the bidders, prior to awarding the contract. 

 

The City of Duluth is an Equal Opportunity Employer. Contractor shall comply with all applicable Equal 

Employment Opportunity laws and regulations. 

 

 

CITY OF DULUTH 

 

 

 

__________________________________ 

Dennis Sears 

Purchasing Agent 

 

 



 

 

 City of Duluth Public Works/Utilities - Engineering 
 
 INSTRUCTIONS TO BIDDERS 
           
1) Use of Separate Bid Forms   These contract documents include a complete set of bidding and contract forms 

which are for the convenience of bidders and are not to be detached from the contract document, completed, or 
executed.  Separate copies of bid forms are furnished for that purpose. 

 
2) Interpretations or Addenda No oral interpretation will be made to any bidder as to the meaning of the contract 

documents or any part thereof.  Every request for such an interpretation shall be made in writing to the city of 
Duluth.  Any inquiry received seven or more days prior to the data fixed for opening of bids will be given 
consideration.  Every interpretation made to a bidder will be in the form of an addendum to the contract 
documents, and when issued, will be on file in the office of the city engineer at least five days before bids are 
opened.  In addition, all addenda will be mailed to each person holding contract documents, but it shall be the 
bidder's responsibility to make inquiry as to the addenda issued.  All such addenda shall become part of the 
contract and all bidders shall be bound by such addenda, whether or not received by the bidders. 

 
3) Inspection of Site   Each bidder should visit the site of the proposed work and fully acquaint himself with the 

existing conditions there relating to construction and labor, and should fully inform himself as to the facilities 
involved, the difficulties, and the restrictions attending the performance of the contract.  The bidder should 
thoroughly examine and familiarize himself with the drawings, technical specifications, and all other contract 
documents.  The contractor, by the execution of the contract, shall in no way be relieved of any obligation under it 
due to his failure to receive or examine any form or legal instrument or to visit the site and acquaint himself with the 
conditions there existing; the city of Duluth will be justified in rejecting any claim based on facts regarding which he 
should have been on notice as a result thereof. 

 
4) Alternative Bids   No alternative bids or bid items will be considered unless alterative bids are specifically 

requested by the technical specifications. 
 
5) Bids 
 

a) All bids must be submitted on forms supplied by the city engineer and shall be subject to all requirements of 
the contract documents, including the drawings, and these Instructions to Bidders.  All bids must be regular 
in every respect; no interlineations, excisions, or special conditions shall be made or included in the bid form 
by the bidder. 

b) Bid documents, including the bid and the bid guaranty, shall be enclosed in an envelope which shall be sealed 
and clearly labeled with the project number, if any, name of bidder, and date and time of bid opening, in order 
to guard against premature opening of the bid.  If the proposal is mailed, this envelope shall be placed in 
another envelope which shall be sealed and labeled with project number, if any, name of bidder, and date and 
time of bid opening -- and addressed to city of Duluth purchasing manager, 100 City Hall, Duluth, Minnesota  
55802. 

c) The city of Duluth may consider as irregular any bid on which there is an alteration of or departure from the bid 
form hereto attached and, at its option, may reject the same. 

d) If the project is awarded, it will be awarded by the city of Duluth to the lowest responsible bidder assuming that 
the bids are within funds available based on the lowest base bid and or in combination with selected alternates 
(if any).  The alternates will be accepted in descending order.  By the award of the contract, it is assumed that 
the work will be completed within the time-frame as specified within the contract documents. 

e) Each bidder shall include in his bid the following information: 
 Principals – names, home addresses including city, state, and zip code 

 
Firm – name, federal i.d. number, address, city, state, and zip code 

 
Mechanical & Electrical Subcontractors -- names of firms that will do the mechanical and electrical work 
and the amounts of the mechanical and electrical sub-bids, if applicable and when (where indicated on Bid 
Proposal form). 

 6) Bid Guaranty 
 

a) The bid must be accompanied by a bid guaranty which shall not be less than five percent (5%) of the amount 
of the bid.  At the option of the bidder, the guaranty may be a certified check, bank draft, negotiable U.S. 
Government bond (at par value), or a bid bond.  No bid will be considered unless it is accompanied by the 
required guaranty.  Certified check or bank draft must be made payable to the order of the city of Duluth, 
Minnesota.  Cash deposits will not be accepted.  The bid guaranty shall insure the execution of the agreement 
and the furnishing of the surety bond or bonds by the successful bidder, all as required by the contract 
documents. 

 



 

 

b) Revised bids submitted before the opening of bids, whether forwarded by mail, fax, or in person, if 
representing an increase in excess of two percent (2%) of the original bid, must have bid guaranty adjusted 
accordingly; otherwise, the bid will not be considered. 

c) Certified checks or bank drafts, or the amount thereof, bid bonds, and negotiable U.S. Government bonds of 
unsuccessful bidders, will be returned as soon as practical after the opening of bids. 

 
 7) Collusive Agreements 
 

a) The successful bidder on each city of Duluth construction project shall be required to execute a city of Duluth 
non-collusive affidavit to the effect that he has not entered into a collusive agreement with any other person, 
firm, or corporation in regard to any bid submitted. 

b) Before executing any subcontract, the successful bidder shall submit the name of any proposed subcontractor 
for prior approval on the MnDOT Request to Sublet Form (Standard Specification 1801) TP-21834 (5/18/2007). 

 
 8) Unit Prices  The unit price, for each of the several items in the proposal of each bidder, shall include its prorata 

share of overhead so that the sum of the products obtained by multiplying the quantity shown for each item by the 
unit price bid represents the total bid.  Any bid not conforming to this requirement may be rejected as informal.  
The special attention of all bidders is called to this provision; for should conditions make it necessary to revise the 
quantities, no limit will be fixed for such increased or decreased quantities nor extra compensation allowed, 
provided the net monetary value of all such additive and subtractive changes in quantities of such items of work 
(i.e., difference in cost) shall not increase or decrease the original contract price by more than twenty-five percent 
(25%), except for work not covered in the drawings and technical specifications. 

 
 9) Corrections   Erasures or other changes in the bids must be explained or noted over the signature of the bidder. 
 
10) Time for Receiving Bids 
 

a) Bids received prior to the advertised hour of opening will be securely kept, sealed.  The officer, whose duty it is 
to open them, will decide when the specified time has arrived and no bid received thereafter will be considered; 
except that when a bid arrives by mail after the time fixed for opening, but before the reading of all other bids is 
completed, and it is shown to the satisfaction of the city purchasing office that the non-arrival on time was due 
solely to delay in the mails for which the bidder was not responsible, such bid will be received and considered. 

 
b) Bidders are cautioned that, while fax modifications of bids may be received as provided above, such 

modifications, if not explicit and if in any sense subject to misinterpretation, shall make the bid so modified or 
amended, subject to rejection. 

 
11) Opening of Bids   At the time and place fixed for the opening of bids, the city purchasing manager will cause to be 

opened and publicly read aloud every bid received within the time set for receiving bids, irrespective of any 
irregularities therein.  Bidders and other persons properly interested may be present in person or by 
representative. 

 
12) Withdrawal of Bids   Bids may be withdrawn on written or faxed request dispatched by the bidder in time for 

delivery in the normal course of business to the time fixed for opening; provided, that written confirmation of any 
faxed withdrawal over the signature of the bidder is placed in the mail and postmarked prior to the time set for bid 
opening.  The bid guaranty of any bidder withdrawing his bid in accordance with the foregoing conditions will be 
returned promptly. 

 
13) Award of Contract:  Rejection of Bids 
 

a) The contract will be awarded to the responsible bidder submitting the lowest bid complying with the conditions 
of the Invitation to Bid.  The bidder, to whom the award is made, will be notified at the earliest possible date.  
The city of Duluth, however, reserves the right to reject any and all such bids and to waive any informality in 
bids received whenever such rejection or waiver is in its interest. 

 
b) The city of Duluth reserves the right to consider as unqualified to do the work of general construction, any 

bidder who does not habitually perform with his own forces the major portions of the work involved in 
construction of the improvements embraced in the contract documents.  A project labor agreement will be 
included in all contracts exceeding $150,000. 

 
 
 



 

 

14) Execution of Agreement:  Performance and Payment Bond. 
 

a) Subsequent to the award and within ten (10) days after the prescribed forms are presented for signature, the 
successful bidder shall execute and deliver to the city of Duluth an agreement in the form as furnished by the 
City, in such number of copies as the city of Duluth may require. 

 
b) Having satisfied all conditions of award as set forth elsewhere in these documents, the successful bidder shall, 

within the period specified in paragraph "a" above, furnish: 
 

1) A performance bond for the use and benefit of the city of Duluth to complete the contract according to its 
terms, and conditioned on saving the city of Duluth harmless from all costs and charges that may accrue 
on account of completing the specified work; and 

 
2) A payment bond for the use and benefit of all persons furnishing labor and materials for the performance of 

the contract conditioned upon the payment, as they become due, of all just claims for labor and materials. 
 

Both the performance bond and the payment bond shall be in a penal sum of not less than the amount of the 
contract awarded.  Such bonds shall be in the same form as that included in the contract documents and shall 
bear the same date as, or a date subsequent to, that of the agreement.  A current power of attorney for the 
person who signs for any surety company shall be attached to such bonds. 

 
c) The failure of the successful bidder to execute such agreement to supply the required bond or bonds within ten 

(10) days after the prescribed forms are presented for signature, or within such extended period as the city of 
Duluth may grant, based on reasons determined sufficient by the city of Duluth, shall constitute a default, and 
the city of Duluth may either award the contract to the next lowest responsible bidder or re-advertise for bids, 
and may charge against the bidder the difference between the amount of the bid and the amount for which a 
contract for the work is subsequently executed, irrespective of whether the amount thus due exceeds the 
amount of the bid bond.  If a more favorable bid is received by re-advertising, the defaulting bidder shall have 
no claim against the city of Duluth for a refund. 

 
15) Wages and Salaries 
 

a) Attention of bidders is particularly called to the requirements concerning the payment of not less than the 
prevailing wage and fringe benefit rates specified in the contract documents and the conditions of employment 
with respect to certain categories and classifications of employees. 

 
b) The rates of pay set forth in prevailing wage schedule(s) are potentially the minimums to be paid during the life 

of the contract.  Project funding sources, bid opening date, contract award date, and the contract start date 
may be factors resulting in a change of prevailing wage schedules.  It is, therefore, the responsibility of bidders 
to inform themselves as to local labor conditions, such as the length of work day hours in conjunction with the 
project’s funding sources, overtime compensation, health and welfare contributions, labor supply, and 
prospective changes or adjustments of rates.  A project labor agreement will be included in all contracts 
exceeding $150,000. 

 
16) Equal Employment Opportunity   Attention of bidders is particularly called to the requirement for ensuring that 

employees and applicants for employment are not discriminated against because of their race, color, religion, sex, 
or national origin.  (See Supplementary General Conditions, Part II, Section 11). 

 
17) Employment and Business   Attention of bidders is particularly called to the requirement that, to the greatest extent 

feasible, opportunities for training and employment made possible by this project shall be given to lower income 
residents of the city of Duluth.   Additionally, if any work is subcontracted, efforts should be made to award 
subcontracts to concerns located in or owned in substantial part by persons residing in the city of Duluth. 

 
18) Sales and Use Taxes   It is assumed that, in the preparation of his proposal, the bidder has taken into 

consideration his/her liability from any sales, use, or excise tax that might be assessed in the purchase of, storage, 
use, or consumption of any materials, services, or supplies for performance of the contract work.  Any such tax 
paid by the contractor will be considered as his/her expense, for which no direct compensation will be made by the 
city to the contractor over and above the accepted bid. 

 



 

 

19) Pre-Bid/Pre-Construction Meetings 
 

a) A mandatory pre-bid meeting will be held, it will be conducted seven (7) days prior to the bid date  
b) (See Bid Form for time and place).  All prime bidders are required to attend.  All bidders will be allowed to 

make inquiries regarding the contract documents.  All formal decisions will be documented by addendum.  
Failure of any prime bidders to attend this meeting will jeopardize the contract award. 

 
b) Approximately seven (7) days after city council approval of contract award, the successful bidder is required to 

attend a pre-construction meeting.  At this meeting, the successful bidder will present his/her construction 
schedule, cost breakdown, required submittals, etc. 

 
20) Equal Employment Opportunity (EEO) Affirmative Action Police Statement and Compliance Certificate. 
 

a) The successful bidder on each city of Duluth construction project shall be required to execute a certificate 
substantially in the form herein provided. 

 
b) Before executing any subcontract in excess of $2,500, the successful bidder shall require the subcontractor to 

execute a form similar in nature to the form herein provided.  



CONTRACTOR  

&  

CITY OF DULUTH 
 
  
 THIS AGREEMENT,  effective as of the date of attestation by the City Clerk, is made by 

and between the CITY OF DULUTH, a municipal corporation, hereinafter referred to as the 

"CITY," party of the first part, and                                                                          (Contractor 

Name),                                                                                                            (Contractor Address, 

City, State, Zip Code), hereinafter referred to as the "Contractor," party of the second part; 

  
 WITNESSETH:  That the Contractor and the City agree as follows: 
 
1. The following shall be deemed to be part of this contract: 

a. The annexed resolution and legal advertisement of the City Council. 
b. The bid request and specifications, as modified by irreconcilable language in 

this written contract. 
c. The bid by Contractor, as modified by irreconcilable language in this written 

contract. 
d. The performance bond and payment bond certification. 
e. All provisions of law applicable to a contract of this nature. 

 
2. The Contractor agrees to furnish and deliver to the City Department of                                                                                        

_________________        all labor, supervision, material, equipment, supplies, insurance, 
performance bond, payment bond and everything else necessary for general construction 
of________________________________________________________________________ 

 (Project Description) at                                                                                 (Location of 
Project), all in strict accordance with plans and specifications prepared by 
_________________________ (City Architect/Engineer or City’s Designated Consultant), 
your bid of ______________________$ (Vendor Bid Amount) and Council Resolution 
No._____________________, passed                    (Month/Day & Year of Resolution 
Passage).  Contractor shall not commence performance of any work under this contract until 
Contractor receives authorization from the City’s Purchasing Agent in writing and dated. 

 
3. The City agrees to pay progress payments and make final payments to the Contractor as 

stated in the contract specifications.  The total amount payable under this contract shall not 
exceed ___________________________________ (Sum in words) 
_____________________ (Sum in dollars) unless the contract is modified by formal 
amendment or change order.   Payments under this Agreement shall be made from the 
following accounts _______, Vendor Code_______, Requisition No._________. 

 
4. The Contractor shall furnish and maintain in full force and effect until this contract is 

completely performed by the Contractor, a performance bond and payment bond if and 
when required by law, or if and when required by the City. 
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5. Inasmuch as this contract concerns work, materials and equipment needed for the public 
benefit, the provisions of this contract relating to the time of performance and completion of 
work and delivery of materials or equipment are of the essence of this contract. 

 
6. The Contractor will defend, indemnify and save the City harmless from all costs, charges, 

damages, and loss of any kind that may grow out of the matters covered by this contract.  
Said obligation does not include indemnification of the City for claims of liability arising 
out of the sole negligent or intentional acts or omissions of City but shall include but not be 
limited to the obligation to defend, indemnify and save harmless the City in all cases where 
claims of liability against the City arise out of acts or omissions of City which are derivative 
of the negligence or intentional acts or omissions of Contractor such as, and including but 
not limited to, the failure to supervise, the failure to warn, the failure to prevent such act or 
omission by Contractor and any other such source of liability.  In addition Contractor will 
comply with all local, state and federal laws, rules and regulations applicable to this contract 
and to the work to be done and things to be supplied hereunder. 

 
7. Insurance 
 

a. Contractor shall provide the following minimum amounts of insurance from 
insurance companies authorized to do business in the state of Minnesota, which 
insurance shall indemnify Contractor and City from all liability described in 
Paragraph 6 above, subject to provisions below.  

 
(1) Workers’ compensation insurance in accordance with the laws of the State of 

Minnesota.   
 

(2) Public Liability and Automobile Liability Insurance with limits not less than 
$1,500,000 Single Limit, and twice the limits provided when a claim arises 
out of the release or threatened release of a hazardous substance; shall be in a 
company approved by the city of Duluth; and shall provide for the following: 
Liability for Premises, Operations, Completed Operations, Independent 
Contractors, and Contractual Liability.  

 
(3) City of Duluth shall be named as Additional Insured under the Public 

Liability, Excess/Umbrella Liability* and Automobile Liability, or as an 
alternate, Contractor may provide Owners-Contractors Protective policy, 
naming itself and the City of Duluth. Contractor shall also provide evidence 
of Statutory Minnesota Workers Compensation Insurance.  Contractor to 
provide Certificate of Insurance evidencing such coverage with 30-days 
notice of cancellation, non-renewal or material change provisions included. 
The City of Duluth does not represent or guarantee that these types or limits 
of coverage are adequate to protect the Contractor’s interests and liabilities. 
 

 *An umbrella policy with a “following form” provision is acceptable if 

written verification is provided that the underlying policy names the City of 

Duluth as an additional insured.   
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(4) If a certificate of insurance is provided, the form of the certificate shall 
contain an unconditional requirement that the insurer notify the City without 
fail not less than 30 days prior to any cancellation, non-renewal or 
modification of the policy or coverages evidenced by said certificate and 
shall further provide that failure to give such notice to City will render any 
such change or changes in said policy or coverages ineffective as against the 
City.   

 
(5) The use of an “ACORD” form as a certificate of insurance shall be 

accompanied by two forms – 1) ISO Additional Insured Endorsement  
 (CG-2010 pre-2004) and 2) Notice of Cancellation Endorsement (IL 7002) or 

equivalent, as approved by the Duluth City Attorney’s Office.  
 

b. The insurance required herein shall be maintained in full force and effect during the 
life of this Agreement and shall protect Contractor, its employees, agents and 
representatives from claims and damages including but not limited to personal injury 
and death and any act or failure to act by Contractor, its employees, agents and 
representatives in the negligent performance of work covered by this Agreement.   

 
c. Certificates showing that Contractor is carrying the above described insurance in the 

specified amounts shall be furnished to the City prior to the execution of this 
Contract and a certificate showing continued maintenance of such insurance shall be 
on file with the City during the term of this Contract. 

 
d. Contractor shall be required to provide insurance meeting the requirements of this 

Paragraph 7 unless Contractor successfully demonstrates to the satisfaction of the 
City Attorney, in the exercise of his or her discretion, that such insurance is not 
reasonably available in the market.  If Contractor demonstrates to the satisfaction of 
the City Attorney that such insurance is not reasonably available, the City Attorney 
may approve an alternative form of insurance which is reasonably available in the 
market which he or she deems to provide the highest level of insurance protection to 
the City which is reasonably available. 

 
8. No claim whatsoever shall be made by the Contractor against any officer, agent or employee 

of the City for, or on account of, anything done, or omitted to be done, in connection with 
this contract.  If this contract is not made in conformity with mandatory provisions of any 
statute or of the ordinances and charter of the City of Duluth, the Contractor agrees to raise 
no defense and make no claim against the City on the basis of ratification, laches, estoppel, 
or implied contract. 

 
9. The Contractor shall not assign, transfer, convey or otherwise dispose of this contract, or his 

right to execute it, or his right, title or interest in or to it, or any part thereof, without the 
consent of the City, evidenced by a resolution duly adopted by the City Council.  The 
prohibition contained in this paragraph shall not be deemed to prevent the contractor from 
subcontracting.  Contractor shall remain primarily responsible for all work performed by any 
subcontractor. 

 
10. The Contractor agrees that in the hiring of common or skilled labor for the performance of 

any work under this contract, Contractor will not discriminate by reason of race, creed or 
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color, religion, national origin, sex, marital status, status with regard to public assistance, 
disability or age.  

 
11. The Contractor agrees that Contractor shall not in any manner discriminate against or 

intimidate or prevent the employment of any person or persons, or on being hired, prevent or 
conspire to prevent any person or persons from the performance or work under this contract 
on account of race, creed or color, religion, national origin, sex, marital status, status with 
regard to public assistance, disability or age. 

 
12. The contractor agrees that, as provided in Minnesota Statutes 16C.05, Subd. 5, contractor's 

books, records, documents, and accounting procedures and practices are subject to 
examination by the City or the state auditor for six years from the date of final payment 
under this contract. 

 
13. This contract may be cancelled or terminated by the City and all moneys due or to become 

due hereunder may be forfeited for any failure to perform any terms or conditions of this 
contract including but not limited to any violation of the terms or conditions of Section 10 or 
11 of this contract. 

 
14. Any waiver by any party of any provision of this contract shall not imply a subsequent 

waiver of that or any other provision. 
 
15. This contract is made in the state of Minnesota and shall be construed and interpreted in 

accordance with the laws of the State of Minnesota.  The appropriate venue and jurisdiction 
for any litigation hereunder shall be in a court located in St. Louis, County, Minnesota, and 
the parties to this Agreement waive objection to the jurisdiction of this court, whether based 
on convenience or otherwise. 

 

16. This Agreement constitutes the entire agreement between the City and the Contractor on the 
subject matter hereof.  It may not be changed, modified, discharged or extended except by 
written instrument duly executed on behalf of the City and the Contractor.  The Contractor 
agrees that no representations or warranties made by the City shall be binding upon the City 
unless expressed in writing herein. 

 
17. This Agreement shall not be in force and effect, or in any way binding upon the City until 

the same shall have been approved by the Director of _____________________ 
(Department Name), signed by the Mayor, attested by the Clerk, and countersigned by the 
City Auditor. 

 
18. The Contractor unconditionally guarantees to perform all work pursuant to this contract in a 

good and workmanlike manner, in strict compliance with the specifications and instructions 
hereto attached, and to the satisfaction of the City of Duluth. 

 
19. This Agreement may be executed in counterparts, each of which shall be deemed to be 

original and all of which together shall constitute the binding and enforceable agreement of 
the parties hereto.  This Agreement may be executed and delivered by a party by facsimile 
or PDF transmission, which transmission copy shall be considered an original and shall be 
binding and enforceable against such party.  
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CITY OF DULUTH     CONTRACTOR 
 
 
___________________________________  By____________________________________ 
Mayor       Its____________________________________ 
 
Attest:       And By________________________________ 
        Its____________________________________ 
 
___________________________________ 
City Clerk 
Date:_______________________________ 
 
 
Countersigned: 
 
 
____________________________________ 
City Auditor 
 
 
Approved as to form: 
 
 
_____________________________________ 
City Attorney 
 
 
______________________________________ 
Department Director 
 
 
______________________________________ 
Purchasing Agent 
 
 
 
 
 
 
 
 
 
I:\Purchasing (028)\General Files (GF)\Construction Contract Clean 12-29-11.docx 











Minnesota Department of Transportation

Request To Sublet Form Summary (Standard Specification 1801)

Prime Contractor / Project Information

SUMMARY OF FIRST TIER SUBCONTRACTORS "ONLY"

Ref.

#

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

Important Considerations

The Prime Contractor’s organization shall perform work amounting to not less than 40 percent of the total original

Contract.  However, contracts with Disadvantaged Business Enterprise (DBE) or Targeted Group Business (TGB)

established goals, or both, the Contractor’s organization shall perform work amounting to not less than 30 percent

of the total original Contract.

A First Tier Subcontractor shall only sublet up to 50 percent of its original Contract with the Prime Contractor.

A Second Tier Subcontractor shall not sublet any portion of its work under the Contract.

Upon request, the Prime Contractor shall provide a copy of any or all written subcontracts to the Project Engineer or

Department.

Total Amount Percentage

Name Subcontracted Subcontracted

Subcontractor

TOTALS:

Total Contract Amount:

Prime Contractor:

% of Contract Subcontracted:

State Project #:

Questions can be directed to the Labor Compliance Unit at (651) 366-4209 or (651) 366-4204.

All subcontractors performing work under a contract must submit a Minnesota Department of Revenue, IC-134 form to

the department before the State of Minnesota or any of its subdivisions can make a final payment to the Contractor.

     with Mn/DOT Standard Specification, Section 1801.

     This form shall be used in conjunction with the Mn/DOT, TP-21834, Request To Sublet Form to determine compliance pursuant

Project Location:

Telephone Number:  (          )

$

$



         CITY OF DULUTH 
 

         REQUEST FOR BID                                        RETURN BY BID OPENING TIME TO: 

        Date: 

         Project #: 13-032TR                                   PURCHASING DIVISION 

         Bid #: 13-025DS                                        100 City Hall 

                                                                Duluth, Minnesota 55802 

  

City of Duluth                                                   PHONE: (218)730-5340  

Fire Station #10 Slab Replacement            FAX:      (218)730-5921 

 

BID OPENING AT: 2:00 PM ON September 17, 2013 
 

NOTE: All bids must be written, signed and transmitted in a sealed envelope, plainly marked with the Subject Matter and 

Opening Date.  The City of Duluth reserves the right to split award where there is substantial savings to the City, waive 

informalities and to reject any and all bids.  Bidder shall state in proposal if Bid price is based on acceptance of total order.  

Sales Tax is not to be included in the unit price.  Bidder shall state freight charges if, the proposal F.O.B. is shipping point, 

freight not allowed.  Low Bid will not be the only consideration for award of Bid.  All pages shall be signed or initialed by 

authorized bidder=s representative as indicated at the bottom of the page(s) of the request for bid forms. 

 

RETURN BID IN DUPLICATE WITH DUPLICATE DESCRIPTIVE 

LITERATURE TO THE CITY PURCHASING OFFICE 

  
 

BID DEPOSIT REQUIREMENTS:  5% of Bid Amount 

Deposit shall mean cash, cashier=s check, or corporate surety bond payable to or in favor of City of Duluth. 

 

PERFORMANCE and PAYMENT BONDS:   Shall be required of the successful bidder.  Bonds shall BOTH be in the full 

amount of the Contract amount. 

 

INSURANCE CERTIFICATE: Shall be required per specified requirements per the attached requirements. 

Designated F.O.B. Point: 

City Architect  Tax: Federal Excise Exemption 

Jobsite(s)  Account Number: 41-74-0056 K 

  
Item Qty U/OM Description Unit Total 

Number    Price Price  
{See Additional Page(s)} 

 

 FREIGHT CHARGES $ ________________________ 

 

NAME ______________________________________ 

ADDR1______________________________________ 

ADDR2______________________________________ 

ADDR3______________________________________ 

 

BY: _________________________________________ 

(Print)                                  Title 
 
  
(SIGNATURE) Tele # 

TOTAL BASE BID $ __________________________ 
TO INCLUDE ANY ADDITIONAL PAGES 
 
 
PAYMENT TERMS: ___________________________ 
 
 
F.O.B. POINT: ________________________________ 

 

 

DELIVERY DATE: ____________________________ 



The City of Duluth is an Equal Opportunity Employer. 

 

 

 

CITY OF DULUTH Page 2 of 4 
Date: 

Project #: 13-032TR     

Bid #:  13-025DS 

 

City of Duluth Fire Station #10 Slab Replacement            

Slab Replacement  

1106 Commonwealth Avenue- Duluth, MN. 
 

The undersigned, having familiarized himself/themselves/itself with the existing conditions 

on the project affecting the cost of the work, and with the Contract Documents which 

include the Invitation to Bid, the Contract Agreement Form, the Non-Collusion Affidavit, 

any/all Addenda, General Conditions (parts I & II), the Special Conditions, Technical 

Specifications, Drawings (as listed in the schedule of drawings), EEO Affirmative Action 

Policy Statement & Compliance Certificate, and Form of Surety Bond or Bond as prepared 

by the City of Duluth and on file in the office of the City Architect and City Purchasing 

Agent, and hereby proposes to furnish all supervision, technical personnel, labor, materials, 

machinery, tools, appurtenances, equipment & services,  including utilities and 

transportation services required to complete the                                              ,   

specification by                                            . 

  

  

BASE BIDS: 

 

001 1 L.S. BASE BID: Structural  $_____________________ 

             Bidder agrees to perform work as describe in the 

Specification and/or shown on the plans for a    

  Sum of:  
                                      

  
(In words - See Additional Page(s) as required) 

 

Unit cost for each square foot of shallow depth spall repair  

Unit Cost _____x      Assumed (50) Square Feet                      = $_____________________ 

 

Unit cost for each square foot of overhead spall repair 

Unit Cost _____x      Assumed (10) Square Feet                      = $_____________________ 

 

Unit cost for each pound of reinforcing steel bars 

Unit Cost _____x      Assumed (50) pounds                             = $_____________________ 

 

Unit cost for each lineal foot of existing beam flange repair 

Unit Cost _____x      Assumed (2) Lineal Feet                         = $_____________________ 

 

  
UNIT PRICES: Unit prices are in Addition/Deletion to the Lump Sum Bid. Bidder must enter all unit prices.  All unit 

prices to include all labor, material and equipment to furnish and install requested item(s). 
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Date: 

Project #: 13-032TR  

Bid #:  13-025DS 

 

 

Completion Time: 

 

The undersigned hereby affirms & agrees, if awarded a contract, to begin work immediately upon  receipt of  Notice to Proceed 

and to substantially complete the work within the time schedule indicated in the Special Conditions, (45) Calendar Days. 

 

Security in the sum of $ _______________________ in the form of ____________________________ is submitted herewith 

in accordance with the Instructions to Bidders, payable without condition to the City of Duluth which is agreed shall be 

retained as liquidated damages for the delay and extra expense caused the Owner if the undersigned fails to execute the contract 

and furnish bonds required by the contract documents. 

 

Signed: __________________________________________________ for 

 

_________________________________________________________________________________________________ 

a partnership (or) 

 

_________________________________________________________________________________________________ 

a corporation incorporated under the laws of the State of  

           

___________________________________________________. 

 

President: _______________________________________ Vice President: __________________________________ 

 

Secretary: _______________________________________ Treasurer: ______________________________________ 

 

Address(es): _____________________________________________________________________________________ 

 

_________________________________________________, being duly sworn, deposes and says that there are no other 

persons comprising above company or firm than the above names, and that there are no persons or corporations interested in 

the forgoing proposals, either as principal or subcontractor, other than the above names; also that the proposals are made 

without any connection with any person or persons acting in any official capacity whatever for the City of Duluth is directly or 

indirectly interested therein, or any portion of the profit thereof. 

  
 

Subscribed and Sworn to before me this __________ day of _________________ A.D., _________________, 

 

 

_____________________________________________________________ Notary Public. 

 

 

 

 

 

 

 

 

 

Stamp/Seal 

 

 

Initial: ____________ 



CITY OF DULUTH      Page 4 of 4 

Date:  

Project 13-032TR     

Bid #:  13-025DS 

  
 

 

Addendum Receipt Acknowledgments: 

 

Addendum #: _______  Dated: _______ _________(initial) 

 

Addendum #: _______  Dated: _______ _________(initial) 

 

Addendum #: _______  Dated: _______ _________(initial) 
 
 

 

 

A mandatory pre-bid meeting will be held on Tuesday, September 10, 2013 at 9:00 am at the site of 

the work.  All prime bidders are required to attend this meeting.  

Failure of any prime bidders to attend this meeting will jeopardize the contract award. 

 

 

Please Note!  Please disregard the note on page 1 regarding sales tax for this bid.  All applicable sales 

and/or use tax are to be included in the bid pricing.  All bids are to be bid F.O.B. jobsite; the blank on 

page 1 for freight shall be left blank. 
 

 

City Project Contact:  

Joe Miller Facilities Operations Supervisor  

City Architect Office 1532 West Michigan Street  

(218)730-5430 & (218)723-3560 FAX 
 

 

Initial: ____________ 
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CITY OF DULUTH                 

 
PERFORMANCE BOND                

 
 
 
KNOW ALL MEN BY THESE PRESENTS:  That we: 
_____________________________________________________________________________ 

(contractor’s name) 
(hereinafter called the “Contractor”) located at:________________________________________ 

_____________________________________________________________________________ 
                                                                (contractor’s address) 
 

and __________________________________________________________________________ 
                                                                (surety’s name) 

 
(a corporation holding a certificate of the Insurance Commissioner of the State of Minnesota 

showing that it is authorized to contract as a surety, hereinafter called the “Surety”) located at: 

_____________________________________________________________________________ 
 (surety’s address) 
 

are held and firmly bound unto the City of Duluth (hereinafter called the “Owner”), in the penal 

sum of _______________________________________________________________________ 

Dollars ($___________________) for the payment of which we bind ourselves, our heirs, 

executors and administrators, successors and assigns, for the faithful performance of a written 

contract for the purpose of: 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

according to plans, profiles, and specifications thereto annexed.  A copy of that contract is 

incorporated herein by reference and is made a part hereof as if fully copied herein. 

 NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH That, 

A) If the Contractor shall in all respects comply with the terms and conditions of the Contract 

(which includes the contract documents) and such alterations as may be made in said 

contract as documents therein provide for, and shall complete the contract in accordance 

with its terms, 

B) If the Contractor shall indemnify, defend and save harmless the owner from all costs, 

expenses, damages, injury or conduct, want or care or skill, negligence or default, 

including patent infringement on the part of the Contractor, agents or employees, in the 

execution or performance of the contract, 

C) If the Contractor shall indemnify the owner for all costs that may accrue on account of the 
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enforcing of the terms of the bond, if action is brought on the bond, including reasonable 

attorney’s fees, in any case where such action is successfully maintained, 

D) If the Contractor shall comply with all laws pertaining to doing the work under the contract,  

 Then, this obligation shall be void; the Contractor and Surety jointly and severally agree to 

pay to the Owner any difference between the sum to which the Contractor will be entitled on the 

completion of the contract and that which the Owner may be obliged to pay for the completion of 

the work by contract or otherwise, and any damages, direct or indirect, or consequential, which 

the Owner may sustain on account of the work, or on account of the failure of the Contractor to 

properly and in all things, keep and execute all of the provisions of the Contract, provided 

however that Surety’s liability to pay damages is limited to the amount of the Performance Bond 

as set forth above. 

 And, the said Contractor and Surety hereby further bind themselves, their successors, 

executors, administrators and assigns, jointly and severally, that they will employ and fully protect 

the said Owner against and will pay any and all amounts, damages, costs and judgements which 

may be recovered against or which the Owner may be called upon to pay to any person or 

corporation by reason of any damage arising from the performance of said work, repair or 

maintenance thereof, or the manner of doing the same, or the neglect of the said Contractor or 

his agents or servants, or the improper performance of the said work by the Contractor or his 

agents or servants, or the infringements of any patent rights by reason of the use of any material 

furnished or work done, as aforesaid, or otherwise.  For the purpose of this paragraph, a 

subcontractor shall be deemed to be the agent or employee of the Contractor to the extent of his 

subcontract. 

 The Contractor and the Sureties do hereby expressly waive any objection that might be 

interposed as to the right of the Owner to require a bond containing the foregoing provisions, and 

they do hereby further expressly waive any defense which they or either and any of them might 

interpose to an action brought hereon by any person, firm, or corporation, including 

subcontractors, materialmen and third persons, for work, labor, services, supplies or material 

performed, rendered or furnished as aforesaid, upon the ground that there is no law authorizing 

the Owner to require the foregoing provisions to be placed in this bond. 

 And the Surety, for value received, hereby stipulates and agrees that the obligations of the 

Surety and this bond shall in no way be impaired or affected by any extension of time, 

modification, omission, addition or change in or to the contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of 

any provision thereof, or by any assignment, subletting or other transfer thereof, or of any part 

thereof, or of any work to be performed, or of any moneys due or to become due thereunder; and 
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the said Surety does hereby waive notice of any and all such extensions, modifications, 

omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers, and 

hereby stipulates and agrees that any and all things done and omitted to be done by and in 

relation to executors, administrators, successors, assignees, subcontractors and other 

transferees, shall have the same effect as to said Surety as though done or omitted to be done by 

and in relation to the Contractor. 

 Signed this _____ day of ____________________, 20___. 

 

  _____________________________________________ 
  Name of Principal 
  _____________________________________________
  By 
  _____________________________________________ 
  Name of Surety 
 
  By __________________________________________ 
        Attorney-in-Fact  
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ACKNOWLEDGEMENTS 
 
State of Minnesota  ) 
  )  ss. Principal – Individual 
County of St. Louis  ) 
 

 This instrument was acknowledged before me on ________________________________________________ 

by _______________________________________________________. 

 

                    Notary Seal    _______________________________________
     Notary Public 
State of Minnesota  ) 
  )  ss. Principal – Corporate or Partnership 
County of St. Louis  ) 
 
 This instrument was acknowledged before me on _______________________________________________ 

by __________________________________________ as ______________________________________________ 

of __________________________________________. 

 

  Notary Seal  _______________________________________
     Notary Public 
State of Minnesota  ) 
  )  ss.  Surety 
County of St. Louis  ) 
 

 Be It Known, That on this ______ day of ________________ A. D., 20___, came before me personally 

_________________________________________________________________, to me personally known, who being 

by me duly sworn, did say that he/she is the _____________________________________________________(title) of 

______________________________________________________________________________________________ 

the above named corporation which executed the foregoing bond as surety; that the seal affixed to the foregoing 

instrument is the corporate seal of said corporation; that said instrument was executed in behalf of said corporation, by 

authority of its Board of Directors; that said corporation hold a certificate of the Insurance Commissioner of the State 

of Minnesota showing that it is authorized to contract as a surety; and said 

_____________________________________ 

acknowledged said instrument to be the free act and deed of said corporation. 

 

  Notary Seal  _______________________________________
     Notary Public 

 

APPROVED AS TO FORM, CORRECTNESS AND VALIDTY HEREOF 

Dated this ______ day of _______________, 20 ___ 

__________________________________________ 

Assistant City Attorney   Duluth MN 

 

Dated this ______ day of _______________, 20 ___ 

__________________________________________ 

Finance Director   Duluth MN  
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          CITY OF DULUTH 
 
           PAYMENT BOND 
 
 
 

KNOW ALL MEN BY THESE PRESENTS:  That we: 
_____________________________________________________________________________ 

(contractor’s name) 
(hereinafter called the “Contractor”) located at: ________________________________________ 

_____________________________________________________________________________ 
                                                                (contractor’s address) 
 

and __________________________________________________________________________ 
                                                                (surety’s name) 

 
(a corporation holding a certificate of the Insurance Commissioner of the State of Minnesota 

showing that it is authorized to contract as a surety, hereinafter called the “Surety”) located at: 

_____________________________________________________________________________ 
 (surety’s address) 
 

are held and firmly bound unto the City of Duluth (hereinafter called the “Owner”), for the benefit 

of persons furnishing labor and materials for the contract set forth below, in the penal sum of 

_____________________________________________________________________________ 

Dollars ($___________________) for the payment of which we bind ourselves, our heirs, 

executors and administrators, successors and assigns, for the payment of all labor and materials 

supplied by any person in the performance of a written contract for the purpose of: 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

according to plans, profiles, and specifications thereto annexed.  A copy of that contract is 

incorporated herein by reference and is made a part hereof as if fully copied herein. 

 NOW, THEREFORE, THE CONDITIONS OF THIS OBLIGATION ARE SUCH That, 

A) If the Contractor shall make payments, as they may become due, to all persons supplying 

“labor and materials,” as defined in Minnesota Statutes Section 574.26, used directly or 

indirectly by the Contractor, or his Subcontractor, in the prosecution of the work provided 

for in the contract, 

B) If the Contractor shall indemnify the owner or other claimant for all costs that may accrue 

on account of the enforcing of the terms of the bond, if action is brought on the bond, 

including reasonable attorney’s fees, in any case where such action is successfully 

maintained,   
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 Then, this obligation shall be void; otherwise it shall remain in full force and effect. 

 And, the said Contractor and Surety agree that in accordance with Minnesota Statutes 

Section 574.26 not only said City, but any person furnishing “labor and materials,” as defined in 

Minnesota Statutes 574.26, may sue on this bond for their use on account of any sums due them 

for anything so furnished. 

 The Contractor and the Sureties do hereby expressly waive any objection that might be 

interposed as to the right of the Owner to require a bond containing the foregoing provisions, and 

they do hereby further expressly waive any defense which they or either and any of them might 

interpose to an action brought hereon by any person, firm, or corporation, including 

subcontractors, materialmen and third persons, for work, labor, services, supplies or material 

performed, rendered or furnished as aforesaid, upon the ground that there is no law authorizing 

the Owner to require the foregoing provisions to be placed in this bond. 

 And the Surety, for value received, hereby stipulates and agrees that the obligations of the 

Surety and this bond shall in no way be impaired or affected by any extension of time, 

modification, omission, addition or change in or to the contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of 

any provision thereof, or by any assignment, subletting or other transfer thereof, or of any part 

thereof, or of any work to be performed, or of any moneys due or to become due thereunder; and 

the said Surety does hereby waive notice of any and all such extensions, modifications, 

omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers, and 

hereby stipulates and agrees that any and all things done and omitted to be done by and in 

relation to executors, administrators, successors, assignees, subcontractors and other 

transferees, shall have the same effect as to said Surety as though done or omitted to be done by 

and in relation to the Contractor. 

 Signed this _____ day of ____________________, 20___. 

 

  _____________________________________________ 
  Name of Principal 
  _____________________________________________
  By 
  _____________________________________________ 
  Name of Surety 
 
  By __________________________________________ 
        Attorney-in-Fact  
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ACKNOWLEDGEMENTS 
 
State of Minnesota) 
  )  ss. Principal – Individual 
County of St. Louis) 
 

 This instrument was acknowledged before me on ________________________________________________ 

by _______________________________________________________. 

 

                    Notary Seal    _______________________________________
     Notary Public 
State of Minnesota) 
  )  ss. Principal – Corporate or Partnership 
County of St. Louis) 
 
 This instrument was acknowledged before me on _______________________________________________ 

by __________________________________________ as ______________________________________________ 

of __________________________________________. 

 

  Notary Seal  _______________________________________
     Notary Public 
State of Minnesota) 
  )  ss.  Surety 
County of St. Louis) 
 

 Be It Known, That on this ______ day of ________________ A. D., 20___, came before me personally 

_________________________________________________________________, to me personally known, who being 

by me duly sworn, did say that he/she is the _____________________________________________________ (title) 

of 

______________________________________________________________________________________________ 

the above named corporation which executed the foregoing bond as surety; that the seal affixed to the foregoing 

instrument is the corporate seal of said corporation; that said instrument was executed in behalf of said corporation, by 

authority of its Board of Directors; that said corporation hold a certificate of the Insurance Commissioner of the State of 

Minnesota showing that it is authorized to contract as a surety; and said _____________________________________ 

acknowledged said instrument to be the free act and deed of said corporation. 

 

  Notary Seal  _______________________________________
     Notary Public 

 

APPROVED AS TO FORM, CORRECTNESS AND VALIDTY HEREOF 

Dated this ______ day of _______________, 20 ___ 

__________________________________________ 

Assistant City Attorney   Duluth MN 

 

Dated this ______ day of _______________, 20 ___ 

__________________________________________ 

Finance Director   Duluth MN  



 

 

AFFIDAVIT AND INFORMATION REQUIRED OF BIDDERS 
 
Affidavit of Non-Collusion: 
 
I hereby swear (or affirm) under penalty of perjury: 
 
1) That I am the bidder (if the bidder is an individual), a partner in the bidder (if the bidder is a 

partnership), or an officer or employee of the bidding corporation having authority to sign on 

its behalf (if the bidder is a corporation); 

 

2) That the attached bid or bids have been arrived at by the bidder independently and have been 

submitted without collusion with and without agreement, understanding, or planned common 

course of action with any other vendor or materials, supplied, equipment or services 

described in the invitation to bid, designed to limit independent bidding or competition; 

 

3) That the contents of the bid or bids have not been communicated by the bidder or its 

employees or agents to any person not an employee or agent of the bidder or its surety on any 

bond furnished with the bid or bids and will not be communicated to any such person prior to 

the official opening of the bid or bids; and 

 

4) That I have fully informed myself regarding the accuracy of the statements made in this 

affidavit. 

 

 Signed:________________________________ 

 

 Firm Name:____________________________ 

 

 

Subscribed and sworn to me before this____ day of _________________, __________ 

 

 

 

 

NOTARY PUBLIC_______________________________________________________ 

 

My commission expires:__________________________________________________ 

 

 

Bidder=s E.I. Number_____________________________________________________ 

(Number used on employer=s quarterly Federal Tax return) 
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 EQUAL EMPLOYMENT OPPORTUNITY EEO AFFIRMATIVE ACTION 

 POLICY STATEMENT & COMPLIANCE CERTIFICATE 

 

TO:   City of Duluth, MN 

 

PROJECT NUMBER & DESCRIPTION ___________________________________________________ 

 

___________________________________________________________________________________ 

 

FROM: _____________________________________________________________________________ 

 

___________________________________________________________________________________ 

 (FIRM=s name, address, telephone number) 

 

A) Employment: It is the policy of the above named FIRM to afford equal opportunity for employment to all 

individuals regardless of race, color, creed, religion, national origin, ancestry, age, sex, marital status, 

status with respect to public assistance and/or disability.  The FIRM will take affirmative action to ensure 

that we will: (6) recruit, hire, and promote all job classifications without regard to race, color, creed, 

religion, national origin, ancestry, age, sex, marital status, status with respect to public assistance, and/or 

disability, except where sex is a bona fide occupational qualification; (9) base decisions on employment 

so as to further the principle of equal employment opportunity; (:) ensure that promotion decisions are in 

accord with the principles of equal employment opportunity by imposing only valid requirements for 

promotional opportunities; (;) ensure that all personnel actions such as compensation, benefits, transfers, 

layoffs, return from layoff, FIRM sponsored training, education tuition assistance, social and recreational 

programs will be administered without regard to race, color, creed, religion, national origin, ancestry, 

age, sex, marital status, status with respect to public assistance, and/or disability.  The FIRM also 

intends full compliance with Veteran affirmative action requirements.  Additionally, minority and female 

employees shall be encouraged to participate in all FIRM activities and refer applicants.  

 

I have designated (name) _______________________________________________to direct the 

establishment of and to monitor the implementation of personnel procedures to guide the FIRM=s 

affirmative action program.  Where PROJECTS exceed $>??,???, this official shall also serve as the 

liaison officer that administers the FIRM=s AMinority Business Enterprise Program.@  This official is 

charged with designing and implementing audit and reporting systems that will keep management 
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informed on a monthly basis of the status of the equal opportunity area. 

 

Supervisors have been made to understand that their work performance is being evaluated on the basis 

of their equal opportunity efforts and results, as well as other criteria.  It shall be the responsibility of the 

FIRM and its supervisors to take actions to prevent harassment of employees placed through affirmative 

action efforts. 

 

B) Reports: Unless exempted by law and regulation, the FIRM shall make available and file those reports 

related to equal opportunity as may be required by the City of Duluth and State and Federal compliance 

agencies.  Requirements and Reports are defined in ;6CFR@? ACompliance Responsibility for Equal 

Opportunity@ published by the U. S.  Department of Labor which is incorporated herein by reference.  

Additional requirements are defined in various State and Federal Civil Rights Legislation and Rules 

promulgated thereunder. 

 

C) Nonsegregated Facilities: The FIRM certifies that it does not maintain or provide for its employees any 

segregated facilities at any of its establishments and that it does not permit its employees to perform 

their services at any location, under its control, where segregated facilities are maintained.  The FIRM 

certifies that it will not maintain or provide for its employees any segregated facilities at any of its 

establishments and that it will not permit its employees to perform their services at any location, under 

its control, where segregated facilities are maintained.  The FIRM agrees that a breach of this 

certification is a violation of the Equal Opportunity Clause in this certificate.  As used in this Certification, 

the term Asegregated facilities@ means any waiting rooms, work area, rest rooms and wash rooms, 

restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, 

parking lots, drinking fountains, recreation for entertainment area, transportation, and housing facilities 

provided for employees which are segregated by explicit directive or are, in fact, segregated on the basis 

of race, color, religion, or national origin, because of habit, local custom, or otherwise. 

 

D) Affirmative Action Compliance Program:   Unless exempted by regulation and law, the FIRMBif the FIRM 

has >? or more employees and if the value of current contracts with the City of Duluth exceeds 

$>?,???Bshall prepare and maintain a written affirmative action compliance program that meets the 

requirement as set forth in ;6CFR@?. 

 

E) Non-Compliance: The FIRM certifies that it is not currently in receipt of any outstanding letters of 

deficiencies, show cause, probable cause, or other such notification of non-compliance with EEO Laws 
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and Regulations. 

 

F) Employment Goals - AConstruction@ Projects: It shall be the goal of the FIRM if the PROJECT is of a 

construction nature that in all on-site employment generated that no less than :% of the on-site 

workforce will be minority employees and that no less than D% of the on-site workforce will be female 

employees.  Further, it is the goal of the FIRM if the PROJECT is of a construction nature that in all on-

site employment generated that no less than :% of the work hours generated shall be worked by 

minority employees and that no less than D% of the work hours generated shall be worked by female 

employees. 

 

G) Subcontractors:  The FIRM will for all its PROJECT subcontractors regardless of tier (unless exempted 

by law and regulation) that received in excess of $9,>?? require that: (6) the subcontractor shall execute 

an AEEO Statement and Certification@ similar in nature to this AStatement and Certification@, (9) said 

documentation to be maintained on file with the FIRM or subcontractor as may be appropriate. 

 

 

Executed this ________ day of ______________, 9?__ by: 

 

 

________________________________________________________________________ 

Printed name and title 

 

 

________________________________________________________________________ 

Signature 

 

 

NOTE:  In addition to the various remedies prescribed for violation of Equal Opportunity Laws, the 

penalty for false statements is prescribed in 6E U.S.C. 6??6. 
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MINNESOTA Department of Revenue
Withholding Affidavit for Contractors       IC-134
This affidavit must be approved by the Minnesota Department of Revenue before the state of Minnesota
or any of its subdivisions can make final payment to contractors.

Please type or print clearly.  This will be your mailing label for returning the completed form.

Company Name Daytime phone Minnesota tax ID number

____________________________________________________ [____]_____________________ ___________________________

Address Total contract amount Month/year work began

____________________________________________________ $__________________________ ___________________________

City   State       Zip Amount still due Month/year work ended

____________________________________________________ $_________________________ ___________________________

Project number Project location

_________________________________________________________________________________________________________________

Project owner                                  Address                                                                               City                                    State                 

_________________________________________________________________________________________________________________

Did you have employees work on this project:   � Yes   � No    If no, who did the work?

_________________________________________________________________________________________________________________

Check the box that describes your involvement in the project and fill in all information requested.

���� Sole contractor
���� Subcontractor
     Name of contractor who hired you:
     _______________________________________________________________________________________________________________
     Address:
     _______________________________________________________________________________________________________________

���� Prime contractor- If you subcontracted out any work on this project, all of your subcontractors must file their own IC-134 affidavits and
have them certified by the Department of Revenue before you can file your affidavit.  For each subcontractor you had, fill in the information 
below and attach a copy of each subcontractor’s certified IC-134.  If you need more space, attach a separate sheet.

Business name                                                                Address                                                                              Owner/Officer

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________

_______________________________________________________________________________________________________________
I declare that all information I have filled in on this form is true and complete to the best of my knowledge and belief.  I authorize the Department of 
Revenue to disclose pertinent information relating to this project, including sending copies of this form, to the prime contractor if I am a sub-
contractor, and to any subcontractors if I am a prime contractor, and to the contracting agency.

Contractor’s signature Title Date

______________________________________________________________________________________________________________________________________

Mail to: MN Dept. of Revenue, Withholding Division, Mail Station 6610, St. Paul, MN   55146-6610 

Ins

Certificate of Compliance
Based on records of the Minnesota Department of Revenue, I certify that the contractor who has signed this certificate has
fulfilled all the requirements of Minnesota Statutes 290.92 and 290.97 concerning the withholding of Minnesota income tax
from wages paid to employees relating to contract services with the state of Minnesota and/or its subdivisions.

Department of Revenue approval: Date:
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tructions for Form IC-134

Who must file
If you are a prime contractor, a
contractor of a subcontractor who
did work on a project for the state of
Minnesota of any of its local
government subdivisions–such as a
county, city, or school district–you
must file Form IC-134 with the
Minnesota Department of Revenue.

This affidavit must be certified and
returned before the state of any of
its subdivisions can make final
payment for your work.

If you’re a prime contractor
and a subcontractor on the
same project
If you were hired as a subcontractor
to do work on a project and you
subcontracted all or a part of your
portion of the project to another
contractor, you are a prime
contractor as well.  Fill out both the
subcontractor and prime contractor
areas on a single form.

When to file
The IC-134 cannot be processed
until you finish the work.  If you
submit the form before the project
is completed, it will be returned to
you unprocessed.

If you are a subcontractor or sole
contractor, send in the form  when
you have completed your part of the
project.

If you are a prime contractor,
send in the form when the entire
project is completed and you have
received certified affidavits from all
of your subcontractors.

How to file
If you have fulfilled the requirements
of Minnesota withholding tax laws,
the Department of Revenue will sign
your affidavit and return it to you.

If any withholding payments are due
to the state, Minnesota law requires
certified payments before we
approve the IC-134.

Submit the certified affidavit to the
government unit for which the work
was done to receive your final
payment.  If you are a
subcontractor, submit the certified
affidavit to your prime contractor to
receive your final payment.

Where to file
Mail to:

MN Dept. of Revenue
Withholding Tax Division
Mail Station 6610
St. Paul, MN 55416-6610

Minnesota tax ID number
You must fill in your Minnesota tax
ID number on the form.  You must
have a Minnesota tax ID number if
you have employees who work in
Minnesota.

If you don’t have a Minnesota ID
number, you must apply for one. 
Call (651) 282-5225 or 1-800-657-
3605.

If you prefer, you can get an
application (Form ABR) from our
web site or by calling or writing us.

If you have no employees and did all
the work yourself, you do not need a
Minnesota tax ID number.  If this is
the case, fill in your Social Security
number in the space for Minnesota
tax ID number and explain who did
the work.

Use of information
The Department of Revenue needs

all the information to determine if
you have met all state income tax
withholding requirements.  If all
required information is not provided,
the IC-134 will be returned to you for
completion.

All information on this affidavit is
private by state law.  It cannot be
given to others without your
permission, except to the Internal
Revenue Service, other states that
guarantee the same privacy, and
certain government agencies as
provided by law.

Information and assistance
If you need help or more information
to complete this form, call (651)
282-9999 or 1-800-657-3594.

Additional forms are available on
our website at
www.taxes.state.mn.us or by calling
(651) 296-4444 OR 1-800-657-
3676.  You can also write for forms
at the following address:

Minnesota Tax Forms
Mail Station 1421
St. Paul, MN   55146-1421

TTY users may contact the
department through the Minnesota
Relay Service at 1-800-627-3529.

We’ll provide information in an
alternative format upon request to
persons with disabilities.  



 

City of Duluth 

Indemnification & Insurance Requirements 
(Updated February 16, 2011) 

 
 

INDEMNIFICATION CLAUSE 

 

The Contractor will defend, indemnify and save the City harmless from all costs, charges, damages, 

and loss of any kind that may grow out of the matter covered by this contract.  Said obligation does 

not include indemnification of the City for claims of liability arising out of the sole negligent or 

intentional acts or omissions of City but shall include but not be limited to the obligation to defend, 

indemnify and same harmless the City in all cases where claims of liability against the City arise out 

of acts or omissions of City which are derivative of the negligence or intentional acts or omissions 

of Contractor such as, and including but not limited to, the failure to supervise, the failure to warn, 

the failure to prevent such act or omission by Contractor and any other such source of liability.  In 

addition, Contractor will comply with all local, state and federal laws, rules and regulations 

applicable to this contract and to the work to be done and things to be supplied hereunder. 

 

INSURANCE 

 

a. Contractor shall provide the following minimum amounts of insurance from insurance 

 companies authorized to do business in the state of Minnesota, which insurance shall 

 indemnify Contractor and City from all liability described in the paragraph above, subject 

 to provisions of subparagraph below. 

 

 (1) Worker's compensation in accordance with the laws of the state of Minnesota. 

 

 (2) Public Liability and Automobile Liability Insurance with limits not less than   

  $1,500,00 Single Limit, and twice the limits provided when a claim arises out of  

  the release or threatened release of a hazardous substance; shall be in a company  

  approved by the city of Duluth; and shall provide for the following: Liability for  

  Premises, Operations, Completed Operations, Independent Contractors, and  

  Contractual Liability. 

 

 (3) City of Duluth shall be named as Additional Insured under the Public Liability,  

  Excess/Umbrella Liability* and Automobile Liability, or as an alternate,   

  Contractor may provide Owners-Contractors Protective policy, naming itself and  

  the City of Duluth.  Contractor shall also provide evidence of Statutory Minnesota 

  Worker’s Compensation Insurance. Contractor to provide Certificate of Insurance  

  evidencing such coverage with 30-days notice of cancellation, non-renewal or  

  material change provisions included.  The City of Duluth does not represent or  

  guarantee that these types or limits of coverage are adequate to protect the   

  Contractor's interests and liabilities. 

 

  *An umbrella policy with a “following form” provision is acceptable if written 

 verification is provided that the underlying policy names the City of Duluth as an 

 additional insured.   
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 (4) If a certificate of insurance is provided, the form of the certificate shall contain an 

 unconditional requirement that the insurer notify the City without fail not less 

 than 30 days prior to any cancellation, non-renewal or modification of the policy or 

 coverage’s evidenced by said certificate and shall further provide that failure to 

 give such notice to City will render any such change or changes in said policy or 

 coverages ineffective as against the City.   

 

 (5) The use of an “Acord” form as a certificate of insurance shall be 

 accompanied by two forms – 1) ISO Additional Insured Endorsement (CG-

 2010 pre-2004) and 2) Notice of Cancellation Endorsement (IL 7002) or 

 equivalent, as approved by the Duluth City Attorney’s Office.  

 

b. The insurance required herein shall be maintained in full force and effect during the life of 

this Agreement and shall protect Contractor, its employees, agents and representatives from 

claims and damages including but not limited to personal injury and death and any act or 

failure to act by Contractor, its employees, agents and representatives in the negligent 

performance of work covered by this Agreement.   

 

c. Certificates showing that Contractor is carrying the above described insurance in the 

specified amounts shall be furnished to the City prior to the execution of this Contract and a 

certificate showing continued maintenance of such insurance shall be on file with the City 

during the term of this Contract. 

 

d. The City shall be named as an additional insured on each liability policy other than the 

workers’ compensation policies of the Contractor. 

 

e. The certificates shall provide that the policies shall not be changed or canceled during the 

life of this Contract without at least 30 days advanced notice being given to the City. 

 

f. Contractor shall be required to provide insurance meeting the requirements of this Paragraph 

unless Contractor successfully demonstrates to the satisfaction of the City Attorney, in the 

exercise of his or her discretion, that such insurance is not reasonably available in the 

market. If Contractor demonstrates to the satisfaction of the City Attorney that such 

insurance is not reasonably available, the City attorney may approve an alternative form of 

insurance which is reasonably available in the market which he or she deems to provide the 

highest level of insurance protection to the City which is reasonably available. 

 

 
Procedure verified by: 

 

 

______________________________________________ 

Don Douglas, Claims Adjuster 

Duluth City Attorney’s Office 

 

 

 

Date __________________ 
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PRE-2004 CG 2010 
A.   Section II - Who Is an Insured is 

 amended to include as an insured 

 the person or organization shown in 

 the Schedule, but only with respect to

 liability arising out of your ongoing 

 operations performed for that insured. 

 

 

 

********************************************************************************* 

 

 
NOTICE OF CANCELLATIONS ENDORSEMENT IL-7002 (10-90) 
All Coverage Parts included in this policy are subject to the following condition:  If we cancel this 

policy for any reason other than non-payment of premium, we will mail advance notice to the 

person(s) or organization(s) as shown in the Schedule. 

 

 

Schedule 
Person or Organization 

(Name and Address) 

Advance Notice 

(Days) 

 

City of Duluth 

Purchasing Division 

Room 100 City Hall 

411 West First Street 

Duluth, MN  55802 

 

30 
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OFFICE OF CITY ARCHITECT 

1532 WEST MICHIGAN STREET 

DULUTH MN 55806 

GENERAL CONDITIONS   4-15-11 

PART I 

 

101.  DEFINITIONS 

Wherever used in any of the Contract Documents, the following meanings shall be given to the terms herein 

defined: 

a. The term "Contract" means the Contract executed by the City of Duluth in its capacity as agent for the City 

of Duluth and the Contractor, of which these GENERAL CONDITIONS form a part. 

b. The term "City" means the City of Duluth, Minnesota, which is authorized to undertake this Contract and 

within which the Project Area is situated or any employee of the City of Duluth designated by the City of 

Duluth for the purpose of inspecting, directing, or having in charge the work embraced in this Contract. 

c. The term "Contractor" means the person, firm, or corporation entering into the Contract with the City to 

construct and install the Improvements embraced in this Contract. 

d. The term "Project Area" means site within which is specified Contract limits of the Improvements 

contemplated to be constructed in whole or in part under this Contract. 

e. The term "Architect" means the architect or engineer licensed to practice architecture or engineering and 

serving the City with architectural or engineering services, or his authorized representative or successor. 

f. The term "Change Order" means a written order to the Contractor, signed by the City, issued after 

execution of the Contract, authorizing and directing a change in the Work or an adjustment in the contract 

sum or the contract time. The contract sum and the contract time may be changed only by Change Order. 

g. The term "Contract Documents" means and shall include the following: Executed Agreement, Addenda (if 

any), Invitation for Bids, Instructions to Bidders, Signed Copy of Bid, General Conditions, Special Conditions, 

Technical Specifications, and Drawings (as listed in the Schedule of Drawings), and all requested submittals 

such as Certificate of Insurance, performance and payment bonds, EEO Affirmative Action Policy Statement & 

Compliance Certificate, Certificate of Non-Collusion. 

h. The term "Drawings" means the drawings listed in the Schedule of Drawings. 

i. The term "Field Order" means a written interpretation necessary for the proper execution of the Work, in 

the form of drawings or otherwise issued to the Contractor by the City or the Architect. 

j. The term "Technical Specifications" means that part of the Contract Documents which describes, outlines 

and stipulates the quality of the materials to be furnished, the quality of workmanship required, and the 

methods to be used in carrying out the construction work to be performed under this Contract. 

k. The term "Addenda" or "Addendum" means any changes, revisions or clarifications of the Contract 

Documents which have been duly issued by the City to prospective Bidders prior to time of receiving Bids. 

l. The term "Work" means all labor necessary to produce the construction required by the Contract 

Documents, and all materials and equipment incorporated in such construction. 

 

102.  SUPERINTENDENCE BY CONTRACTOR 

a. Except where the Contractor is an individual and gives his personal superintendence to the work, the 

Contractor shall provide a competent superintendent, satisfactory to the City and the Architect, on the work 

at all times during working hours with full authority to act for him.  The Contractor shall also provide an 

adequate staff for the proper coordination and expediting of his work. 

b. The Contractor shall lay out his own work and he shall be responsible for all work executed by him under 

the Contract. He shall verify all figures and elevations before proceeding with the work and will be held 

responsible for any error resulting from his failure to do so. 
         GENERAL CONDITIONS PT 1 Page 2 of 16 September 27, 2010 
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103.  SUBCONTRACTS 

a. The Contractor shall not execute an agreement with any subcontractor, or permit any subcontractor to 

perform any work included in this contract until he has submitted a noncollusion affidavit from the 

subcontractor in substantially the form attached and has received written approval of such subcontractor 

from the City. 

b. No proposed subcontractor shall be disapproved by the City except for cause. 

c. The Contractor shall be as fully responsible to the Owner for the acts and omissions of his subcontractors, 

and of persons either directly or indirectly employed by them, as he is for the acts and omissions of persons 

directly employed by him. 

d. The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative to the work to 

require compliance by each subcontractor with the applicable provisions of this Contract. 

e. Nothing contained in this Contract shall create any contractual relationship between the subcontractor and 

the City. 

 

104.  OTHER CONTRACTS 

The City may award, or may have awarded, other contracts for additional work, and the Contractor shall 

cooperate fully with such other Contractors, by scheduling his own work with that to be performed under 

other Contracts as may be directed by the City.  The Contractor shall not commit or permit any act which will 

interfere with the performance of work by any other Contractor as scheduled. 

 

105.  FITTING AND COORDINATION OF THE WORK 

The Contractor shall be responsible for the proper fitting of all work and for the coordination of the operations 

of all trades, subcontractors, or materialmen engaged upon this Contract.  He shall be prepared to guarantee 

to each of his subcontractors the locations and measurements which they may require for the fitting of their 

work to all surrounding work. 

 

106.  MUTUAL RESPONSIBILITY OF CONTRACTORS 

If, through acts or neglect on the part of the Contractor, any other Contractor or any subcontractor shall suffer 

loss or damage on the work, the Contractor shall settle with such other Contractor or subcontractor by 

agreement or arbitration, if such other Contractor or subcontractor will so settle.  If such other Contractor or 

subcontractor shall assert any claim against the City on account of damage alleged to have been so sustained, 

the City shall notify this Contractor, who shall defend at his own expense any suit based upon such claim, and, 

if any judgment or claims against the City shall be allowed, the Contractor shall pay or satisfy such judgment or 

claim and pay all costs and expenses in connection therewith. 

 

107.  PROGRESS SCHEDULE 

The Contractor shall submit for approval immediately after execution of the Agreement, a carefully prepared 

Progress Schedule, showing the proposed dates of starting and of completing each of the various sections of 

the work, the anticipated monthly payments to become due the Contractor and the accumulated percent of 

progress each month. 

 

108.  PAYMENTS 

1) Partial Payments. 

a. The Contractor shall prepare his requisition of partial payment as of the last day of the month and submit it, 

with the required number of copies, to the City contracting officer for his approval.  The amount of the 

payment due the Contractor shall be determined by adding to the total value of work completed to date, the 
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value of materials properly stored on the site and deducting (1) five percent (5%) of the total amount, this sum 

to be retained until final payment and (2) the amount of all previous payments.  The total value of the work 

completed to date shall be based on the estimated quantities of work completed and on the unit prices 

contained in the agreement.  The value of materials properly stored on site shall be based upon the estimated 

quantities of such materials and the invoice prices.  Copies of all invoices shall be available for the inspection 

of the Architect and the City. 

b. Monthly or partial payments made by the City to the Contractor are moneys advanced for the purpose of 

assisting the Contractor to expedite the work of construction.  The Contractor shall be responsible for the care 

and protection of all materials and work upon which payments have been made until final acceptance of such 

work and materials by the City.  Such payments shall not constitute a waiver of the right of the City to require 

the fulfillment of all terms of the Contract and the delivery of all improvements embraced in this Contract 

complete and satisfactory to the City in all details. 

 

2) Final Payment. 

a. After final inspection and acceptance by the Architect and the City of all work under the Contract, the 

Contractor shall prepare his requisition for final payment which shall be based upon the carefully measured 

and computed quantity of each item of work at the applicable unit prices stipulated in the Agreement.  The 

total amount of the final payment due the Contractor under this Contract shall be the amount computed as 

described above less all previous payments.  Final payment to the Contractor shall be made subject to his 

furnishing the City with a release in satisfactory form of all claims against the City arising under and by virtue 

of his contract, other than such claims, if any, as may be specifically excepted by the Contractor from the 

operation of the release as provided under Section 113 hereof. 

b. The City, before paying the final estimate, may require the Contractor to furnish releases or receipts from 

all subcontractors having performed any work and all persons having supplied materials, equipment (installed 

on the Project) and services to the Contractor, if the City deems the same necessary in order to protect its 

interest.  The City, however, may if it deems such action advisable make payment in part or in full to the 

Contractor without requiring the furnishing of such releases or receipts and any payments so made shall in no 

way impair the obligations of any surety or sureties furnished under this Contract. 

c. Withholding of any amount due the City under Section 403, entitled “Liquidated Damages,” under SPECIAL 

CONDITIONS, shall be deducted from the final payment due the Contractor. 

 

3) Withholding Payments 

The City may withhold from any payment otherwise due the Contractor so much as may be necessary to 

protect the City and, if it so elects, may also withhold any amounts due from the Contractor to any 

subcontractors or material dealers for work performed or material furnished by them.  The foregoing 

provisions shall be construed solely for the benefit of the City and will not require the City to determine or 

adjust any claims or disputes between the Contractor and his subcontractors or material dealers, or to 

withhold any moneys for their protection unless the City elects to do so.  The failure or refusal of the City to 

withhold any moneys from the Contractor shall in no wise impair the obligations of any surety or sureties 

under any bond or bonds furnished under this Contract. 

 

4) Payments Subject to Submission of Certificates. 

Each payment to the Contractor by the City shall be made subject to submissions by the Contractor of all 

written certifications required of him and his subcontractors by Section II, Part II Supplementary General 

Conditions for Federally, State of Minnesota, and/or City Assisted Activities. 

 

109.  CHANGES IN THE WORK 
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a. The City may make changes in the scope of work required to be performed by the Contractor under the 

Contract by making additions thereto, or by omitting work therefrom, without invalidating the Contract, and 

without relieving the Contractor from any of his obligations under the Contract or any guarantee given by him 

pursuant to the Contract provisions, and without affecting the validity of the guaranty bonds, and without 

relieving or releasing the surety or sureties of said bonds. All such work shall be executed under the terms of 

the original Contract unless is expressly provided otherwise. 

b. Except for the purpose of affording protection against any emergency endangering health, life, or property, 

the Contractor shall make no change in the materials used or in the specified manner of constructing and/or 

installing the Improvements or supply additional labor, services, or materials beyond that actually required for 

the execution of the Contract, unless in pursuance of a written order from the City authorizing the Contractor 

to proceed with the change.  No claim for an adjustment of the Contract Price will be valid unless so ordered. 

c. If applicable unit prices are contained in the Agreement (established as a result of either a unit price bid or a 

Supplement Schedule of Unit Prices), the City shall order the Contractor to proceed with desired changes in 

the work, the value of such changes to be determined by the measured quantities involved and the applicable 

unit prices specified in the Contract; provided that, in case of a unit price contract the net value of all changes 

does not increase or decrease the original total amount shown in the Agreement by more than twenty-five 

percent (25%) in accordance with Section entitled Unit Prices, under INSTRUCTIONS TO BIDDERS. 

d. If applicable unit prices are not contained in the Agreement or if the total net change increases or decreases 

the total Contract Price more than twenty-five (25%), the City shall, before ordering the Contractor to proceed 

with desired changes, request an itemized proposal from him covering the work involved in the change after 

which the procedure shall be as follows: 

(1) If the proposal is acceptable, the City will prepare the change order in accordance therewith for acceptance 

by the Contractor. 

(2) If the proposal is not acceptable and prompt agreement between the two parties cannot be reached, the 

City may order the Contractor to proceed with the work on a cost-plus limited basis; provided that this basis 

shall not apply to costs incurred by Contractor for any work done by any subcontractor, which work may 

proceed under the basis set forth in sub-subparagraph (3) below.  A cost-plus-limited basis is defined as the 

net cost of the Contractor’s labor, materials, and insurance plus fifteen percent (15%) of said net cost to 

cover overhead and profit, the total cost not to exceed a specified limit. 

(3) If the proposal of the Contractor is not acceptable in whole or part because of the proposals of one or 

more of the subcontractors and prompt agreement between the two parties cannot be reached, the City may 

order the Contractor to proceed with the work and reimburse Contractor for work done by any subcontractor 

on the basis of that subcontractor's net cost of labor, materials, and insurance plus twenty percent (20%) of 

said net cost to cover overhead and profit, the total cost not to exceed a specified limit.  Contractor shall 

supply all data to City which is necessary to determine any such subcontractor’s net costs. 

e. Each change order shall include in its final form: 

(1) A detailed description of the change in the work. 

(2) The Contractor's proposal (if any) of a confirmed copy thereof. 

(3) A definite statement as to the resulting change in the Contract price and/or time. 

(4) The statement that all work involved in the change shall be performed in accordance with the Contract 

requirements except as modified by the change order. 

 

110.  CLAIMS FOR EXTRA COST 

a. If the Contractor claims that any instructions by Drawings or otherwise involve extra cost or extension of 

time, he shall, within ten (10) days after the receipt of such instructions, and in any event, before proceeding 

to execute the work, submit his protest thereto in writing to the City, stating clearly and in detail the basis of 

his objections.  No such claim will be considered unless so made. 
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b. Claims for additional compensation for extra work, due to alleged errors in ground elevations, contour lines, 

or bench marks, will not be recognized unless accompanied by certified survey data, made prior to the time 

the original ground was disturbed, clearly showing that errors exist which resulted, or would result, in handling 

more material, or performing more work, than would be reasonably estimated from the Drawings and maps 

issued. 

c. Any discrepancies which may be discovered between actual conditions and those represented by the 

documents shall at once be reported to the City and work shall not proceed, except at the Contractor's risk, 

until written instructions have been received by him from the City. 

d. If, on the basis of the available evidence, the City determines that an adjustment of the Contract 

Price and/or time is justifiable, the procedure shall then be as provided in Section 109 hereof. 

 

111.  TERMINATION, DELAYS, AND LIQUIDATED DAMAGES 

a. Termination of Contract.   

If the Contractor refuses or fails to execute the work with such diligence as will insure its completion within 

the time specified in these Contract Documents, or as modified as provided in these Contract Documents, the 

City, by written notice to the Contractor, may terminate the Contractor’s right to proceed with the work.  

Upon such termination, the City may take over the work and prosecute the same to completion, by contract or 

otherwise, and the Contractor and his sureties shall be liable to the City for any additional cost incurred by the 

City in its completion of the work and they shall also be liable to the City for liquidated damages for any delay 

in the completion of the work as provided below.  If the Contractor's right to proceed is terminated, the City 

may take possession of and utilize in completing the work such materials, tools, equipment, and plant as may 

be on the site of the work and necessary therefore. 

b. Liquidated Damages for Delays.  

If the work is not completed within the time stipulated in Section 7 (Special Conditions) hereof, including any 

extensions of time for excusable delays as herein provided, the Contractor shall pay to the City as fixed, 

agreed, and liquidated damages (it being impossible to determine the actual damages occasioned by the 

delay) for each calendar day of delay, until the work is completed, the amount as set forth in Section 7 (Special 

Conditions) hereof and the Contractor and his sureties shall be liable to the City for the amount thereof. 

c. Excusable Delays.  

The right of the Contractor to proceed shall not be terminated nor shall the Contractor be charged with 

liquidated damages for any delays in the completion of the work due: (1) To any acts of the Government, 

including controls or restrictions upon or requisitioning of materials, equipment, tools, or labor by reason of 

war, National Defense, or any other national emergency; 

(2) To any acts of the City; 

(3) To causes not reasonably foreseeable by the parties to this Contract at the time of the execution of the 

Contract which are beyond the control and without the fault or negligence of the Contractor, including, but 

not restricted to, acts of God or of the public enemy, acts of another Contractor in their performance of some 

other contract with the City, fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and 

weather of unusual severity such as hurricanes, tornadoes, cyclones, and other extreme weather conditions; 

and 

 (4) To any delay of any subcontractor occasioned by any of the causes specified in subparagraphs (1), (2) and 

(3) of this paragraph "c".  Provided, however, that the Contractor promptly notify the City in writing within ten 

(10) days the cause of the delay.  Upon receipt of such notification, the City shall ascertain the facts and the 

cause of the delay.  If, upon the basis of facts and the terms of the Contract, the delay is properly excusable, 

the City shall extend the time for completing the work for a period of time commensurate with the period of 

excusable delay. 
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112.  ASSIGNMENT OR NOVATION 

The Contractor shall not assign or transfer, whether by an assignment or novation, any of its rights, duties, 

benefits, obligations, liabilities, or responsibilities under this Contract without the written consent of the City; 

provided, however, that assignments to banks, trust companies, or other financial institutions may be made 

without the consent of the City.  No assignment or novation expressly provides that the assignment of any of 

the Contractor's rights or benefits under the Contract is subject to a prior lien for labor performed, services 

rendered, and materials, tools, and equipment supplied for the performance of the work under this Contract 

in favor of all persons, firms, or corporations rendering such labor or services or supplying such materials, 

tools, or equipment. 

 

113.  DISPUTES 

a. All disputes arising under this Contract or its interpretation, whether involving law or fact or  both, or extra 

work, and all claims for alleged breach of contract shall, within ten (10) days of the first event giving rise to the 

dispute, be presented by the Contractor to the City for decision.  All papers pertaining to claims shall be filed 

in quadruplicate. Such notice need not detail the amount of the claim but shall state the facts surrounding the 

claim in sufficient detail to identify the claim together with its character and scope. In the meantime, the 

Contractor shall proceed with the work as directed by the City.  Any claim not presented within the time limit 

specified within this paragraph shall be deemed to have been waived, except that if the claim is of a 

continuing character and notice of the claim is not given within ten (10) days of the first event giving rise to it, 

the claim will be considered only for a period commencing ten (10) days prior to the receipt by the City of 

notice thereof. 

b. The Contractor shall submit in detail his claim and his proof thereof.  Each decision by the City will be in 

writing and will be mailed to the Contractor by registered or certified mail, return receipt requested, directed 

to his last known address or actually delivered to Contractor or its managing agent.  All interpretations or 

decisions of the City shall be consistent with the Contract and its intent. 

c. If the Contractor does not agree with any decision of the City, he shall in no case allow the dispute to delay 

the work but shall notify the City promptly that he is proceeding with the work under protest and he may then 

accept the matter in question from the final release.  If the Contractor does not agree with any decision of the 

City, he may submit the matter to arbitration no later than thirty (30) days after the date on which the 

Contractor received the City’s decision; provided, however, that the City shall not be required to submit to 

arbitration without its prior written consent; and if the City does consent to arbitration, then the Contractor 

shall pay all costs of such arbitration. 
 

114.  TECHNICAL SPECIFICATIONS AND DRAWINGS 

Anything mentioned in the Technical Specifications and not shown on the Drawings or shown on the Drawings 

and not mentioned in the Technical Specifications, shall be of like effect as if shown on or mentioned in both. 

In case of difference between Drawings and Technical Specifications, the Technical Specifications shall govern. 

In case of any discrepancy on Drawings or Technical Specifications, the matter shall be immediately submitted 

to the City, without whose decision, said discrepancy shall not be adjusted by the Contractor, save only at his 

own risk and expense. 

 

115.  SHOP DRAWINGS 

a. All required shop drawings, machinery details, layout drawings, etc. shall be submitted to the Architect or 

the City, as directed by the City, in two copies for approval sufficiently in advance of requirements to afford 

ample time for checking, including time for correcting, resubmitting and rechecking if necessary. The 

Contractor may proceed, only at his own risk, with manufacture or installation of any equipment or work 

covered by said shop drawings, etc. until they are approved and no claim, by the Contractor, for extension of 

the Contract time will be granted by reason of his failure in this respect. 
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b. Any drawing submitted without the Contractor's stamp of approval will not be considered and will be 

returned to him for proper resubmission. If any drawings show variations from the requirements of the 

Contract because of standard shop practice or other reason, the Contractor shall make specific mention of 

such variation in his letter of transmittal in order that, if acceptable, suitable action may be taken for proper 

adjustment of contract price and/or time, otherwise the Contractor will not be relieved of the responsibility 

for executing the work in accordance with the Contract even though the drawings have been approved. 

c. If a shop drawing with the Contractor involves only a minor adjustment in the interest of the City not 

involving a change in Contract price or time, the Architect may approve the drawing.  The approval shall be 

general, shall not relieve the Contractor from his responsibility for adherence to the Contract or for any error 

in the drawing and shall contain in substance the following: "The modification shown on the attached drawing 

is approved in the interest of the City to effect an improvement for the Project and is ordered with the 

understanding that it does not involve any change in the Contract price or time; that it is subject generally to 

all Contract stipulation and covenants; and that it is without prejudice to any and all rights of the City under 

the Contract and surety bond or bonds." 

 

116.  REQUEST FOR SUPPLEMENTARY INFORMATION 

It shall be the responsibility of the Contractor to make timely requests of the City for any additional 

information not already in his possession which should be furnished by the City under the terms of this 

Contract, and which he will require in the planning and execution of the work. Such requests may be 

submitted in writing from time to time as the need is approached, but each shall be filed in ample time to 

permit appropriate action to be taken by all parties involved so as to avoid delay.  Each request shall be in 

writing, and list the various items and the latest date by which each will be required by the Contractor. The 

first list shall be submitted within two (2) weeks after Contract award and shall be as complete as possible at 

that time.  The Contractor shall, if requested, furnish promptly any assistance and information the City may 

require in responding to these requests of the Contractor.  The Contractor shall be fully responsible for any 

delay in his work or to others arising from his failure to comply fully with the provisions of this Section. 

 

117.  MATERIALS AND WORKMANSHIP 

a. Unless otherwise specifically provided for in the Technical Specifications, all workmanship, equipment, 

materials and articles incorporated in the work shall be new and the best grade of the respective kinds for the 

purpose. Where equipment, materials, articles or workmanship are referred to in the Technical Specifications 

as an equal to any particular standard, the City shall decide the question of equality.   

b. The Contractor shall furnish to the City for approval the manufacturer's detailed specifications for all 

machinery, mechanical and other special equipment, which he contemplates installing together with full 

information as to type, performance characteristics, and all other pertinent information as required, and shall 

likewise submit for approval as required full information concerning all other materials or articles which he 

proposes to incorporate in the work. (See Section 118 hereof) 

c. Machinery, mechanical and other equipment, materials or articles installed or used without such prior 

approval shall be at the risk of subsequent rejection. 

d. Materials specified by reference to the number or symbol of a specific standard, such as A.S.T.M. Standard, 

a Federal Specification or other similar standard, shall comply with requirements in the latest revision thereof 

and any amendment or supplement thereto in effect on the date of the Invitation for Bids, except as limited to 

type, class or grade, or modified in such reference.  The Standards referred to, except as modified in the 

Technical Specifications shall have full force and effect as though printed therein. 

e. The City may require the Contractor to dismiss from the work such employee or employees as the City may 

deem incompetent, or careless, or insubordinate. 
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118.  SAMPLES, CERTIFICATES AND TESTS 

a. The Contractor shall submit all material or equipment samples, certificates, affidavits, etc. as called for in 

the Contract Documents or required by the Architect, promptly after award of the Contract and acceptance of 

the Contractor's Bond.  No such material or equipment shall be manufactured or delivered to the site, except 

at the Contractor's own risk, until the required samples or certificates have been approved in writing by the 

City or the Architect.  Any delay in the work caused by late or improper submission of samples or certificates 

for approval shall not be considered just cause for an extension of the contract time.  Each sample submitted 

by the Contractor shall carry a label giving the name of the Contractor, the project for which it is intended, and 

the name of the producer.  The accompanying certificate or letter from the Contractor shall state that the 

sample complies with Contract requirements, shall give the name and brand of the product, its place of origin, 

the name and address of the producer and all specifications or other detailed information which will assist the 

Architect or the City in passing upon the acceptability of the sample promptly.  It shall also include the 

statement that all materials or equipment furnished for use in the project will comply with the samples and/or 

certified statements. 

b. Approval of any materials shall be general only and shall not constitute a waiver of the City’s right to 

demand full compliance with Contract requirements. After actual deliveries, the City or the Architect will have 

such check tests made as they deem necessary in each instance and may reject materials and equipment and 

accessories for cause, even though such materials and equipment have been given general approval. If 

materials, equipment or accessories which fail to meet check tests have been incorporated in the work, the 

City or the Architect will have the right to cause their removal and replacement by proper materials or to 

demand and secure such reparation by the Contractor as is equitable. 

c. Except as otherwise specifically stated in the Contract, the costs of sampling and testing will be divided as 

follows: 

(1) The Contractor shall furnish without extra cost, including packing and delivery charges, all samples required 

for testing purposes, except those samples taken on the project by the City or the Architect; (2) The 

Contractor shall assume all costs of retesting materials which fail to meet Contract requirements; 

(3) The Contractor shall assume all costs of testing materials offered in substitution for those found deficient; 

and  

(4) The City will pay for all other testing expenses. 

 

119.  CARE OF WORK 

a. The Contractor shall be responsible for all damages to persons or property that occur as a result of his fault 

or negligence in connection with the prosecution of the work and shall be responsible for the proper care and 

protection of all work performed until completion and final acceptance, whether or not the same has been 

covered in whole or in part by payments made by the City.  

b. In an emergency affecting the safety of life, limb or property, including adjoining property, the Contractor, 

without special instructions or authorization from the City is authorized to act at his own discretion to prevent 

such threatened loss or injury, and he shall so act.  He shall likewise act if instructed to do so by the City.  Any 

compensation claimed by the Contractor on account of such emergency work will be determined by the City 

as provided in Section 109 hereof. 

c. The Contractor shall avoid damage as a result of his operations to existing sidewalks, streets, curbs, 

pavements, utilities (except those which are to be replaced or removed), adjoining property, etc., and he shall 

at his own expense completely repair any damage thereto caused by his operations. 

d. The Contractor shall shore up, brace, underpin, secure and protect as may be necessary all foundations and 

other parts of existing structures adjacent to, adjoining, and in the vicinity of the site, which may be in any way 

affected by the excavations or other operations connected with the construction of the Improvements 

embraced in this Contract.  The Contractor shall be responsible for the giving of any and all required notices to 
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any adjacent or adjoining property owner or other party before the commencement of any work. The 

Contractor shall indemnify and save harmless the City from any damages on account of settlements or the loss 

of lateral support of adjoining property and from all loss or expense and all damages for which the City may 

become liable in consequence of such injury or damage to adjoining structures and their premises. 
 

120.  ACCIDENT PREVENTION 

a. The Contractor shall exercise proper precaution at all times for the protection of persons and property and 

shall be responsible for all damages to persons or property, either on or off the site, which occur as a result of 

his fault or negligence in connection with the prosecution of the work.  The safety provisions of applicable 

Federal, State and local laws and ordinances and building and construction codes shall be observed and the 

Contractor shall take or cause to be taken such additional safety and health measures as the City may 

determine to be reasonably necessary.  Machinery, equipment, and all hazards shall be guarded in accordance 

with the safety provisions of the A Manual of Accident Prevention in Construction published by the Associated 

General Contractors of America, Inc., to the extent that such provisions are not in conflict with applicable 

local laws. 

b. The Contractor shall maintain an accurate record of all cases of death, occupational disease, and injury 

requiring medical attention or causing loss of time from work, arising out of and in the course of employment 

on work under the Contract. The Contractor shall promptly furnish the Owner with reports concerning these 

matters. 

 

121.  SANITARY FACILITIES 

The Contractor shall furnish, install, and maintain ample sanitary facilities for the workmen.  As the needs arise 

a sufficient number of enclosed temporary toilets shall be conveniently placed as required by the sanitary 

codes of the State and Local Government.  Drinking water shall be provided from an approved source, so 

piped or transported as to keep it safe and fresh and served from single service containers or satisfactory 

types of sanitary drinking stands or fountains.  All such facilities and services shall be furnished in strict 

accordance with existing and governing health regulations. 

 

122.  USE OF PREMISES 

a. The Contractor shall confine his equipment, storage of materials, and construction operations to the 

Contract limits as shown on the Drawings and as prescribed by ordinances or permits, or as may be directed 

by the City, and shall not unreasonably encumber the site or public rights of way with his materials and 

construction equipment. 

b. The Contractor shall comply with all reasonable instructions of the City and the ordinances and codes of the 

Local Government regarding signs, advertising, traffic, fires, explosives, danger signals, barricades. 

 

123.  REMOVAL OF DEBRIS, CLEANING, ETC. 

The Contractor shall, periodically or as directed during the progress of the work, remove and legally dispose of 

all surplus excavated material and debris, and keep the Project Area and public rights of way reasonably clear. 

Upon completion of the work, he shall remove all temporary construction facilities, debris and unused 

materials provided for the work, and put the whole site of the work and public rights of way in a neat and 

clean condition.  Trash burning on the site of the work will be subject to prior approval of the City and existing 

State and local regulations. 

 

124.  INSPECTION 

a. All materials and workmanship shall be subject to inspection, examination or test by the City or the 

Architect at any and all times during manufacture or construction and at any and all places where such 

manufacture or construction is carried on.  The City shall have the right to reject defective or substandard 
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material and workmanship or require its correction.  Unacceptable workmanship shall be satisfactorily 

corrected. Rejected material shall be promptly segregated and removed from the Project Area and replaced 

with material of specified quality without charge therefor.  If the Contractor fails to proceed at once with the 

correction of rejected workmanship or defective material, the City may contract or otherwise have the defects 

remedied or rejected materials removed from the Project Area and charge the cost of the same against any 

moneys which may be due the Contractor, without prejudice to any other rights or remedies of the City. 

b. The Contractor shall furnish promptly all materials reasonably necessary for any tests which may be 

required. (See Section 118 hereof).  All tests by the City will be performed in such a manner as not to delay the 

work unnecessarily and will be made in accordance with the provisions of the Technical Specifications. 

c. The Contractor shall notify the City sufficiently in advance of back-filling or concealing any facilities to permit 

proper inspection. If any facilities are concealed without approval or consent by the City, the Contractor shall 

uncover for inspection and recover such facilities all at his own expense, when so requested by the City. 

Should it be considered necessary or advisable by the City at any time before final acceptance of the entire 

work to make an examination of work already completed by uncovering the same, the Contractor shall on 

request promptly furnish all necessary facilities, labor, and material.  If such work is found to be defective in 

any important or essential respect, due to fault of the Contractor or his subcontractors the Contractor shall 

defray all the expenses of such examination and of satisfactory reconstruction.  If, however, such work is 

found to meet the requirements of the Contract, the actual cost of labor and material necessarily involved in 

the examination and replacement, plus 15 percent of such costs to cover superintendence, general expenses 

and profit, shall be allowed the Contractor and he shall, in addition, if completion of the work of the entire 

Contract has been delayed thereby, be granted a suitable extension of time on account of the additional work 

involved. 

d. Inspection of materials and appurtenances to be incorporated in the Improvements embraced in this 

Contract may be made at the place of production, manufacture or shipment, whenever the quantity justifies 

it, and such inspection and acceptance, unless otherwise stated in the Technical Specifications, shall be final, 

except as regards (1) latent defects, (2) departures from specific requirements of the Contract, (3) damage or 

loss in transit, or (4) fraud or such gross mistakes as amount to fraud. Subject to the requirements contained 

in the preceding sentence, the inspection of materials as a whole or in part will be made at the Project Site. 

e. Neither inspection, testing, approval nor acceptance of the work in whole or in part, by the City or its agents 

shall relieve the Contractor or his sureties of full responsibility for materials furnished or work performed not 

in strict accordance with the Contract. 

 

125.  REVIEW BY THE CITY 

The City, its authorized representatives and agents, and the Architect, shall, at all times have access  to and be 

permitted to observe and review all work, materials, equipment, payrolls, personnel records, employment 

conditions, and other relevant data and records pertaining to this Contract; provided, however, that all 

instructions and approvals with respect to work will be given to the Contractor only by the City through its 

authorized representative or agents. 

 

126.  FINAL INSPECTION 

When the work embraced in this Contract is substantially completed, the Contractor shall notify the City in 

writing that the work will be ready for final inspection on a definite date which shall be stated in such notice. 

The notice shall bear the signed concurrence of the representative of the City having charge of inspection.  If 

the City determines that the status of the Improvements is as represented, it will make the arrangements 

necessary to have final inspection commenced on the date stated in such notice, or as soon thereafter as is 

practicable. 
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127.  DEDUCTION FOR UNCORRECTED WORK 

If the City deems it not expedient to require the Contractor to correct work not done in accordance with the 

Contract Documents, an equitable deduction from the Contract Price will be made by agreement between the 

Contractor and the City and subject to settlement, in case of dispute, as herein provided. 

 

128.  TIME 

a. The Contract Time is the period of time allotted in the Contract for completion of the Work.  The date of 

commencement of the Work is the date established in a notice to proceed issued by the City to the 

Contractor. The Contractor shall begin the Work upon receipt of the notice to proceed. 

b. The term "day" as used herein shall mean calendar day. 

c. If a date of completion is included in the Contract, it shall be the Date of Substantial Completion of the 

Work, including authorized extensions thereto.  The "Date of Substantial Completion of the Work" is the date 

certified by the City when construction is sufficiently complete, in accordance with the Contract, so the City 

may occupy the Work for the use for which it is intended. 

 

129.  INSURANCE 

The Contractor shall carry the following insurance, at his expense and no direct payment for premiums shall 

be made by the City.  Carriage of such insurance shall in no way alleviate the Contractor of his responsibilities 

under the contract. 

a. The Contractor will be required to carry insurance of the kinds and in the amounts hereinafter specified.  

The Contractor shall not commence work under the contract until he has obtained all the insurance required 

by these specifications and until such insurance has been approved by the City Attorney, nor shall the 

Contractor allow any subcontractor to commence work on his subcontract until all similar insurance required 

of the subcontractor shall have been so obtained and approved. 

b. Insurance 

The Contractor shall provide Commercial General Liability in an amount not less than $1,500,000.00 combined 

single limit and Automobile Liability Insurance in an amount not less than $1,500,000.00 combined single limit 

shall be in a company licensed to do business in Minnesota; and shall provide for the following: Liability for 

Premises, Operations, Completed Operations, Independent Contractors, and Contractual Liability. Property 

damage coverage for explosion, collapse, and underground Axcu to be included.  City of Duluth shall be named 

as Additional Insured under the Commercial General Liability policy.  Contractor shall also provide evidence of 

Statutory Worker’s Compensation Insurance.  Contractor to provide Certificate of Insurance evidencing such 

coverage with 30-day notice of cancellation, non-renewal, or material change provision included. 

c. Subcontractor’s Insurance 

In the event any work contemplated by the contract is sublet, the Contractor shall have the duty to assure that 

the subcontractors provide insurance in accord with the minimum requirements hereinabove imposed on the 

Contractor. 

d. Proof of Insurance 

The Contractor shall not proceed with the work contemplated in this contract until he has furnished the City 

Attorney of the City of Duluth with satisfactory proof of the existence and carriage of insurance of the kinds 

and in the amounts specified. 

e. Indemnification 

The Contractor shall defend, indemnify and save harmless the City and all of its officers, agents and employees 

from all suits, actions or claims of any character, name and description brought for on account of any injuries 

or damages received or sustained by any person, persons or property, by or from the act or acts of said 

Contractor, or by or in consequence of any negligence in safeguarding the work, or through the use of 

unacceptable materials in constructing the work, or by or on account of any act or omission, neglect or 
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misconduct of said Contractor, or from any claims or amount arising or recovered under the Workmen=s 

Compensation Law or any other law, by-law, ordinance, order or decree, and so much of the money due the 

said Contractor under and by virtue of his contract, as shall be considered necessary by the City may be 

retained for the use of the City or in case no money is due, his surety shall be held until such suit or suits, 

action or actions, claim or claims, for injuries or damages as aforesaid, shall have been settled and suitable 

evidence to that effect furnished to the City.  The Contractor shall indemnify and save harmless the City from 

any and all losses caused by or on account of any claims or amounts recovered for any infringement of patent, 

trademark, or copyright.  The unauthorized use by the Contractor of public or private property for any purpose 

may be considered an injury or damage to the property so used. 

 

130.  PATENTS 

The Contractor shall hold and save the City, its officers, employees, representatives and agents, and the 

Architect, harmless from liability of any nature or kind, including costs and expenses, for, or on account of, any 

patented or unpatented invention, process, article, or appliance manufactured or used in the performance of 

the Contract, including its use by the City, unless otherwise specifically stipulated in the Technical 

Specifications. 

 

131.  WARRANTY 

No material, supplies, or equipment to be installed or furnished under this Contract shall be purchased subject 

to any chattel mortgage or under a conditional sale, lease-purchase or other agreement by which an interest 

therein or in any part thereof is retained by the seller or supplier.  The Contractor shall warrant good title to all 

materials, supplies, and equipment installed or incorporated in the work and upon completion of all work, 

shall deliver the same together with all improvements and appurtenances constructed or placed thereon by 

him to the City free from any claims, liens, or charges.  Neither the Contractor nor any person, firm or 

corporation furnishing any material or labor for any work covered by this Contract shall have any right to a lien 

upon any improvement or appurtenance thereon.  Nothing contained in this paragraph, however, shall defeat 

or impair the right of persons furnishing materials or labor to recover under any bond given by the Contractor 

for their protection or any rights under any law permitting such persons to look to funds due the Contractor in 

the hands of the City.  The provisions of this paragraph shall be inserted in all subcontracts and material 

contracts and notices for the work when no formal contract is entered into for such materials. 

 

132.  GENERAL GUARANTY 

a. Neither the final certificate of payment nor any provisions in the Contract nor partial or entire use of the 

improvements embraced in this Contract by the City or the public shall constitute an acceptance of liability in 

respect to any express warranties or responsibility for faulty materials or workmanship.  The Contractor shall 

promptly remedy any defects in the work and pay for any damage to other work resulting therefrom which 

subsequently appears.  The City will give notice of defective materials and work with reasonable promptness. 

b. If, within one year after the Date of Substantial Completion or within such longer period of time as may be 

prescribed by law or by the terms of any applicable special guarantee required by the Contract, any of the 

Work is found to be defective or not in accordance with the specifications of the Contract, the Contractor shall 

correct it promptly upon receipt of a written notice from the City to do so, unless the City has previously given 

the Contractor a written acceptance of such condition or work. 

 

133.  ENVIRONMENTAL CONDITIONS 

Waste Disposal: The SUBRECIPIENT shall comply with the most recent Minnesota Pollution Control Agency 

(MPCA) waste disposal requirements and include said disposal requirements in the project=s base bid 

specifications.  Waste material, including but not limited to: construction/demolition debris, asbestos-
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containing material, residential lead paint waste, hazardous waste, and above- and under-ground tanks, shall 

be disposed of at MPCA-permitted landfill sites only.  Copies of all notification, shipment, and landfill receipt 

records shall be maintained in the subrecipient’s project file. 

Minnesota Pollution Control Agency 

520 Lafayette Rd., St. Paul, MN 55155 

(800) 657-3864 

a. Construction/Demolition Waste.   

Construction/demolition debris will be disposed of at a Minnesota Pollution Control Agency (MPCA) permitted 

landfill site only, with copies of all landfill receipts for said debris maintained in the subrecipient's project file. 
(Solid Waste Management Rules, Chapter 7001 & 7035) 

b. Asbestos-Containing Waste.   

All asbestos removal and disposal shall be in strict accordance with all applicable permits.  The contract bidder 

shall include the price of all permits, testing, removal, and disposal in the project base bid. 

▪ Project asbestos-containing material removal pursuant to USEPA 40 CFR 61.145 Standard for Demolition and 

Renovation. 

▪ All asbestos-containing waste material shall be disposed of pursuant to USEPA 40 CFR 61.150 at a MPCA 

permitted landfill site only, in accordance with the provisions of USEPA 40 CFR 61.154. 

▪ For all asbestos-containing material, a copy of the MPCA Notification of Demolition and Renovation record 

and all Waste Shipment records shall be maintained in the subrecipient's project file. 

c. Hazardous Waste Material.   

The MPCA shall be contacted for instructions on handling and disposing of materials containing 

Polychlorinated Biphenyls (PCBs) or any other identified/encountered hazardous materials.  A copy of all 

correspondence and disposal records shall be maintained in the subrecipient's project file. 

▪ MPCA Hazardous Waste Compliance Guide -- October 1989, Revised January 1991 

▪ MPCA Hazardous Waste Fact Sheet Checklist -- August 1993 

d. Above and Below Ground Storage Tanks.  

The MPCA Tanks and Spills Section shall be contacted for instructions on handling or removal of all above- and 

underground tanks identified/encountered.  A copy of all correspondence and disposal records shall be 

maintained in the subrecipient's project file. 

e. Residential Lead Paint Waste.  

Projects whose activities produce residential lead paint waste are responsible for the management and proper 

disposal of the waste at an MPCA permitted landfill site only, pursuant to Minn. Stat. sections 116.87, 116.875, 

116.88.  A copy of the Residential Lead Abatement Notification and Shipping forms shall be maintained in the 

subrecipient's project file. 

 

134.  CONTRACTOR’S RECORDS 

The contractor agrees that, as provided in Minnesota Statutes 16C.05, Subd. 5, contractor’s books, 

records, documents, and accounting procedures and practices are subject to examination by the city 

or the state auditor for three years from the date of execution of this contract. 

(End of Document) 
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DATA FOR LABOR COST BIDDING 
 

NOTE:    
Wage Decisions are subject to change due to lock-in rules and revisions near the bid opening. 
 

City of Duluth Bid File No. 13-25DS 
 

Name:  Construction Repair of Fire Hall 10 Parking Slab 
 
 

This project is funded by: 
   
   City of Duluth 
     
 
The base workweek may be: 
   
   Five 8-hour days 
                                               OR /  OT on all Hours after 40 per week   
   Four 10-hour days 
  with OT on daily hours exceeding either 
 
       
The project DOES/DOES NOT contain a project labor agreement (PLA). 

Should a project contain a project labor agreement: 
  1) Union scale may not be reflected in the prevailing wage schedule(s) 
  2) Note Article II Section 10 for trucking labor costs  
 
City of Duluth funding only: 
Each certified payroll must indicate the base workweek on the accompanying MnDOT Statement of 
Compliance form and beside each employee’s name when his/her hours differ from the normal base 
workweek, if applicable.  
 
OVERTIME REQUIREMENTS: 
For projects funded by the City of Duluth: overtime must be paid on daily hours worked in 
excess of the base daily hours. Contractors (including sub-contractors) are not allowed to pay 
overtime solely on hours in excess of forty per week. 
 
 

The overtime rate must be paid at NO LESS than the rate of pay as established in the project’s 
wage decision multiplied by one and one-half OR the base rate the employee is being paid if it is 
higher than the wage decision base rate. 
 
 
 

Project Prevailing Wage Decision:  U S DOL [____________________________________] 
       
               
                       



 
SPECIAL CONDITIONS Page � of �� September, ���� 

Project Name: City of Duluth Fire Station #10 Slab Replacement  Project No. 13-032TR 

 

 SPECIAL CONDITIONS 

 

 

1)  PROJECT 

 

The project consists of all labor, material and equipment, as well as disposal costs, fees and taxes 

necessary for the removal of the existing elevated floor slab, repair or replacement of the structural 

steel supports, pouring a new floor slab, fireproofing the structural steel and associated electrical 

work.  

 

2)  ENGINEER 

 

The >Engineer of Record= for this project is: Northland Consulting Engineers LLP, 102 South 21st 

Ave. West - Suite 1, Duluth, Minnesota 55806.   

Phone: 218-727-5995      Fax: 218-727-7779 

 

3) BIDS 

 

Bidders are to fill in all blanks on the proposal form.  See Article 5 and 13, of the instruction to 

bidders, for additional information 

 

4)  SPECIAL CONDITIONS 

 

The Articles of the Special Conditions shall modify or supplement the provisions contained in the 

General Conditions of the contract for construction and the Supplementary General Conditions. 

 

5)  EXAMINATION OF THE SITE 

 

Before submitting a proposal, each bidder shall visit and examine the sites, and fully inform himself 

as to the existing conditions under which he will be obliged to operate in performing his part of the 

work, or which will in any manner affect his work under this contract.  He shall include in his 

proposal any and all sums required to execute his work under existing conditions. 

 

6)  DRAWINGS AND SPECIFICATIONS 

 

The Table of Contents contains a list of all specification divisions and drawing numbers included in 

the contract documents, and each contractor is governed by the information contained on or in all of 

the plans and specifications. 
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7)  COMPLETION TIME & LIQUIDATED DAMAGES 

 

The schedule calls for work to begin upon receipt of Notice to Proceed and to be substantially 

complete within 45 calendar days.  It is assumed by receipt of this bid that the contractor can meet 

this schedule.  As actual damages for any delay in completion of the work which the contractor is 

required to perform under this contract are impossible to determine, the contractor and his sureties 

shall pay to the City of Duluth the sum of Five Hundred Dollars ($500.00) as fixed, agreed, and 

liquidated damages for each calendar day of delay from the above stipulated for completion, or as 

modified in accordance with Section 111 hereof, until such work is satisfactorily completed and 

accepted. 

 

8)  RESPONSIBILITIES OF CONTRACTOR 

 

Except as otherwise specifically stated in the contract documents and technical specifications, the 

prime contractor shall provide and pay for all materials, labor, tools, equipment, water, light, heat, 

power, transportation, superintendence, temporary construction of every nature, charges, levies, fees, 

or other expenses and all other services and facilities of every nature whatsoever necessary for the 

performance of the contract, and to deliver all improvements embraced in this contract for site 

preparation complete in every respect within the specified time. 

 

9)  PARTIAL USE OF IMPROVEMENTS 

 

The City, at its election, may give notice to the contractor(s) and place in use those sections of the 

improvements which have been completed, inspected, and can be accepted as complying with the 

technical specifications, and if in its opinion each such section is reasonably safe, fit, and convenient, 

for the use and accommodation for which it was intended, provided: 
 
 a. The use of such sections of the improvements shall in no way impede the completion of the 

remainder of the work by the contractor. 
 
 b. The contractor shall not be responsible for any damages or maintenance costs due directly to 

the use of such sections. 
 
 c. The use of such sections shall in no way relieve the contractor of his liability due to having 

used defective materials or to poor workmanship. 
 
 d. The guarantee stipulated in the Section 132 hereof shall not begin to run until the date of the 

final acceptance of all work which the contractor is required to construct under this contract.  

All work under the contract shall be guaranteed for a period of one (1) year from the date of 

final acceptance. 

 

10)   COMMUNICATIONS 

 

a. All notices, demands, requests, instructions, approvals, and claims must be in writing 

addressed to the Office of the City Architect, Attn: Joe Miller, jamiller@ci.duluth.mn.us 

1532 West Michigan Street, Duluth, Minnesota 55806. Any notice to or demand upon 

the contractor shall be sufficiently given if delivered at the office of the contractor, 

stated on the signature page of the agreement (at such other office as the contractor may 
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from time to time designate in writing to the City), or if deposited in the United States 

mail in a sealed, postage-prepaid envelope, or delivered with charges prepaid to any tele-

graph company for transmission, in each case addressed to such office. 

 

b. All papers required to be delivered to the City shall, unless otherwise specified, in 

writing to the contractor, be delivered to the City of Duluth, and any notice to or demand 

upon the City shall be sufficiently given if so delivered, or if  deposited in the United 

States mail in a sealed, postage-prepaid envelope, or delivered with charges prepaid to 

any telegraph company for transmission to said City at such address, or to such other 

address as the City may subsequently specify in writing to the contractor for such 

purpose. 

 

c. Any such notice shall be deemed to have been given as of the time of actual delivery of 

(in the case of mailing when the same should have been received in due course of post, 

or in the case of telegrams, at the time of actual receipt as the case may be). 

 

d. This section does not apply to decisions given pursuant to Section 113(b) of this 

contract. 

 

e. The contractor(s) shall designate in writing at the time of execution of the contract the 

name of its(their) duly authorized representative(s) with whom the owner may transmit 

all business in connection with the operation of this contract. 

 

11)  CONTRACT DOCUMENTS AND DRAWINGS 

 

The City will furnish each contractor without charge six (3) copies of the contract documents, 

including technical specifications and drawings.  Additional copies requested by the contractor will 

be furnished at cost. 

 

12)  PERMITS 

 

 a. Shall be added to General Conditions as follows:  Required permits will be secured and paid 

for by the prime contractor. 

 

 b. (SUPPLEMENT TO INSTRUCTIONS TO BIDDERS)  All work and materials are to comply 

in every respect with the Building Code and all associated laws and ordinances, regulations, 

and the directions of the inspectors of buildings  and other proper officials of the area in which 

the building is to be constructed.  Such laws, regulations, and directions are to be considered as 

part of this specification.  If the contractor performs any work knowing it to be contrary to 

such laws, ordinances, rules, and regulations, and without notice to the architect, he shall bear 

the cost arising therefrom. 

 

13)  CUTTING AND PATCHING 

 

Shall be added to Section 105 of the General Conditions as follows:  Costs for cutting and patching 

required by the contractor and subcontractors shall be included in the bid proposal of the contractor.  
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Patching shall be by qualified workmen, coordinated and supervised by the prime contractor and 

indistinguishable from surrounding surfaces. 

14)  INSURANCE 

 

Section 129 of the General Conditions shall be added to as follows: 

 

 a. "Property Insurance" shall be changed as follows:  Builders Risk to be provided by the prime 

contractor(s) on a "Multi-Peril-All-Risk" basis, which includes theft of material not installed 

and glass breakage.  Contractor(s) is (are) liable for losses within deductible coverage. 

 

 b. Indemnification Insurance:  In addition to any indemnification required under Section 4.18, the 

contractor shall purchase insurance as provided in Minnesota Statutes Section 337.05, as most 

recently amended, for the benefit of the Owner and the Architect and their agents and 

employees, which shall compensate them from any loss due to all claims, damages, losses, and 

expenses, including a minimum coverage of not less than $2.5 million per claim and $5 

million per occurrence plus an appropriate amount of property damage for the size of the 

project.  Copies of the contract of insurance shall be provided to the Owner and Architect and 

shall name these parties as insured.  (NOTE:  On projects of less than $1 million estimated 

construction cost, this does not apply.) 

 

15)  LINES AND LEVELS 

 

Shall be added to the General Conditions as follows: 
 
Before starting work, locate all general reference points.  Take such steps as necessary to prevent 

their dislocation or destruction.  If disturbed or destroyed, replace as directed.  Prime contractor shall 

lay out work, and he is responsible for its accuracy.  Coordinate with City Architect. 

 

16)  CONDITIONS OF SURFACES 

 

Shall be added to the General Conditions as follows: 
 
Each subcontractor shall inspect the surfaces over which his work will be installed prior to his 

starting work.  Each subcontractor shall present notice of unacceptable surfaces to the prime 

contractor, who shall correct same in manner acceptable to Engineer.  Subcontractor's start of work 

denotes his acceptance of surfaces and places responsibility for acceptable final results on himself as 

well as the prime contractor. 

 

17) TEMPORARY SERVICES 

 

 a. WATER-- Water for construction use will be provided by the owner.  All water shall be 

conserved, and spillage cleaned by the contractor at fault.  All hoses shall be the contractor's 

responsibility. 

 

 b. TEMPORARY POWER-- Temporary power will be furnished by the owner for small hand 

tools and temporary lights.  Each contractor will be responsible for running all his extension 



 
SPECIAL CONDITIONS Page � of �� September, ���� 

cords as needed.  No heavy electrical equipment or welders will be allowed.  Misuse of this 

convenience will be cause to void the privilege. 

 

 c. TEMPORARY HEAT-- The prime contractor shall provide temporary heat (if required) as 

specified in the technical sections. 

 

 d. TEMPORARY ENCLOSURES-- The prime contractor shall be responsible for temporary 

enclosures.  The temporary enclosures shall keep out all the elements, maintain temporary heat 

and/or building heat, and shall maintain the building security. 

 

 e. TOILETS-- Owner will designate which may be used by all contractors, provided they are kept 

clean by the workmen.  Cleanup shall be the responsibility of the prime contractor. 

 

 f. TEMPORARY STORAGE-- Each contractor shall be responsible for the temporary storage of 

his own material. 

 

18)  BAILING AND PUMPING 

 

Any required bailing and pumping shall be the responsibility of the individual contractor to complete 

his work. 

 

19)  HOISTS AND SCAFFOLDING 

 

All hoists and scaffolding shall be provided by each contractor for his own work. 

 

20)  SHOP DRAWINGS 

 

Add to Section 115 of General Conditions as follows: 
 
Furnish four (4) copies of shop drawings.  The drawings shall be 81/2 x 11, or foldable to that size, 

to facilitate filing.  After folding, the title block shall be clearly visible indicating:  (1) the drawing 

subject matter; (2) the name of the submitting firm; (3) date; and (4) specification section. 
 
Submit the shop drawings to the City or the Architect through the prime contractor. Do not submit 

directly to the City, the Architect, or his consultants. 

 

21)  WARRANTY OF TITLE 

 

Section 131 of the General Conditions shall be added to as follows: 
 
The beginning of the warranty period relating to faulty materials and workmanship will be 

established by the final acceptance of the project by the owner.  The necessity of partial occupancy of 

an uncompleted structure by the owner will not alter the warranty period herein defined. 

 

22)  STATE SALES TAX 
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If contractors are required to pay a sales tax for material purchased by them and such material is 

entirely included in the work under contract, contractors shall include the sales tax in their proposal. 

 

23)  REGULATIONS:   All work and materials shall conform strictly to the respective requirements 

of the latest editions of the following: 
 
 a. Rules of the National Board of Fire Underwriters. 

 b. Standard Specifications of the American Society of Testing Materials. 

 c. State Industrial Commissions. 

 d. Local ordinances and codes. 

 e. State laws of Minnesota. 

 f. Minnesota State Board of Health. 

 g. Underwriters Laboratories. 

 h. Occupational Safety and Health Administration. 

Any conflict between the above or with these specifications must be submitted to the City Architect 

in writing before proceeding with the work. 

 

24)   CHANGES IN THE WORK (NEW LANGUAGE)   

(See Section 109 of the General Conditions, items d-2 & d-3.) 

 

25)   ADDITIONAL CONDITION FOR FINAL PAYMENT  

(Further amends General Conditions Item 108, Paragraph 2) 
 
The contractor and all of its subcontractors shall comply with Minnesota Statutes, Section 290.92.  

Pursuant to Minnesota Statutes, Section 290.97, the owner will not issue final payment to the 

contractor prior to receipt of an "Affidavit for Obtaining Final Settlement of Contractor with the 

State of Minnesota and Any of Its Political or Governmental Subdivisions" (Form IC-134) from the 

contractor and from each of the contractor's subcontractors (if any).  The contractor and subcon-

tractors shall submit to the owner original copies of Form IC-134 already fully executed by the 

Commissioner of Revenue of the State of Minnesota.  It shall be the responsibility of the contractor 

to ensure that all of the affidavits herein required are submitted to the owner.  (A sample of Form IC-

134 is attached to these Special Conditions; a copy is included in the pre-construction packet given 

to contractor.) 

 

26)  ONE-CALL EXCAVATION NOTICE SYSTEM 

 

The contractor and all of its subcontractors shall comply with Minnesota Statutes Chapter 216D., the 

Minnesota One-Call Excavation Notice System, if "excavation" as defined in Minnesota Statutes 

216D.01., Subdivision 1., is to be performed as a part of this contract.  (One-Call contact number:  1-

800-252-1166) 

 

27)  SAFETY 

 

Section 120 of the General Conditions shall be added to as follows: 
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I. OSHA 500 (10-hour Construction Safety Course) Certification:  The prime contractor's 

superintendent or management representative on site must be certified in an OSHA 500 10-

hour Construction Safety Course.  Cards must be immediately available for review. 

 

II. Written Safety and Health Program:  A comprehensive Written Safety and Health Program 

must be supplied to the City Purchasing Office prior to any bid considerations.  The written 

program must address, as a minimum, the following items: 

 

 A. General Requirements:  The contractor will assume the entire responsibility for overall 

job site safety; however, this does not exclude other subcontractors from the safety 

responsibility with respect to their portion of the work.  Any portion of the Safety and 

Health requirements provided for by the contractor or their subcontractors may relieve 

the other contractors of the actual, but not legal, responsibility for compliance with all 

applicable safety requirements.  An example of this is, temporary GFCI equipped power 

supply, sanitary facilities, first aid, etc. 

 

 B. Accident Prevention Responsibilities:  All successful bidders will submit a comprehen-

sive written workplace accident and injury reduction program (AWAIR), outlining the 

scope of the program:  the responsibilities of managers, supervisors, and employees for 

the implementation, maintenance, evaluation of the program, and how safe work 

practices and rules will be enforced.  The contents of the above mentioned program will 

include provisions for first-aid services and emergency medical attention in case of 

injury.  It will stress clearly acceptable work practices and rules of conduct, both general 

and site specific, that will be in place throughout the duration of the contract in terms of 

conditions of employment and outline a progressive disciplinary program for non-

compliance. 
 

It will also provide for employee training in Haz-com, Confined Space Entry, 

Lockout/Tagout, Respirator Protection, and other areas where necessary in categories of 

initial hire, remedial or annual upgrade.  Records of all such training will be kept stating 

subject area, date presented, how was it presented, who presented the training, and to 

whom was it presented.  Employees will certify receipt of all such training in their 

permanent file.  Such a program shall also provide for frequent and regular inspections 

of the job site, materials, and equipment to be made by a competent person designated 

by the employer to ensure compliance. 

 

 C. Engineering Controls:  This will be the primary means of hazard abatement.  ONLY 

when this is not feasible will PPE be considered.  Such controls will include, but not be 

limited to: 

 

Traffic Control:  Employees exposed to vehicular traffic will be protected by 

suitable traffic control devices as stated in the Field Manual (dated April 1995) of 

the Minnesota Manual on Uniform Traffic Control Devices, and shall be provided 

with, and shall wear, warning vests or other suitable garments marked with, or 

made of, reflectorized high-visibility material. 
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Fall Protection:  Guarding of all open sided floors, wall openings, platforms, 

floor openings, etc., anything that presents a fall hazard to the employees as 

specified in walking - working surfaces, scaffolding, and steel erection standards. 

 This includes falls from different elevations as well as falls from the same 

elevation. 

 

Fall Protection Program:  The employer shall provide a training program for 

each employee who might be exposed to fall hazards to be given by a COMPE-

TENT PERSON.  It shall follow the criteria stated in 1926.503(a)(1) with 

provisions made for written certification upon completion.  Retraining will be 

provided as stated in 1926.5038). 

 

Fall Protection Plan:  This option is available only to employees engaged in 

leading edge work, pre-case concrete erection work, or residential construction 

work, etc., and who can demonstrate that it is infeasible or it creates a greater 

hazard to use conventional fall protection equipment.  This plan MUST conform 

to the provisions outlined in 1926.502(k)(1-10) and will be maintained up to date. 

 

Excavations:  This section applies to all work done in all open excavations made 

in the earth's surface.  Excavations are defined to include trenching operations 

made for whatever reason (e.g., utility placement, footings and foundations for 

buildings, etc.) and will be performed in compliance with CFR Part 1926.651 and 

652 under the direct supervision of a COMPETENT PERSON as defined in CFR 

Part 1926.650(b). 
 

Before any digging is done!!!  Gopher State ONE-CALL (1-800-252-1166) must 

be called at least 48 hours in advance to insure the inventory of underground 

utilities (e.g., sewer, water lines, telephone, fuel, electric, etc.).  Utility companies 

must be notified that work is to be done and you need to know the exact location 

of underground lines, pipes, cables, etc.  If the utility company has not responded 

within 24 hours, or if the exact location cannot be determined, you will then 

proceed with caution, using detection equipment or other acceptable means to 

locate underground utility installations. 

 

Backup Alarms:  All bi-directional motorized equipment 

with an obstructed view to the rear will be provided with a 

reverse signal alarm distinguishable from the surrounding 

noise level, or with signaling employee, or both. 

 

Electrical Safety:  The use of ground fault circuit interrupters, or an assured 

equipment grounding conductor program is mandatory for use with all electrical 

powered electrical equipment on the construction site.  Those electing to use the 

assured equipment grounding conductor program will coordinate their colors with 

the existing job site plan.  An extension cord is not part of a permanent wiring 

system and will not comply with the provisions stated above.  Cranes, backhoes, 



 
SPECIAL CONDITIONS Page ! of �� September, ���� 

scaffolding, etc., will maintain a 10-ft. clearance from energized conductors at all 

times. 

 

D. Other Safety Requirements: All appropriate personal protective equipment such as head, 

eye, ear, and respirator protection shall be used in all operations where there is the 

probability of over-exposure to hazardous substances, harmful physical agents, and 

hazardous conditions not feasibly corrected by engineering controls. 

 

Such use of personal protective equipment will be accompanied by relevant training 

programs; hearing conservation programs when appropriate; and respirator protection 

programs for all employees required to use such equipment. 

Where a hazardous condition as defined by Minnesota Rule 5205.1010 

exists, or can be reasonably expected to exist, the requirements of a formal 

Confined Space Entry Program is mandatory.  The contractor must show 

proof of the existence of such a program prior to start of such work. 

 

All equipment, vehicles, tools, and other equipment used on the work site 

will be in safe operation, and operated within the parameters stated by the 

applicable subpart. 

 

E. Specific Site Safety Requirements:  The proposed work, and/or site, will be analyzed to 

identify site specific safety hazards, and an operational plan to include specific  

employee training will be required of all successful bidders. 

 

The above mentioned items do not preclude compliance with any and all 

other applicable sections of CFR Part 1926, and all other standards and 

rules establishing safe working practices for construction.  A current copy of 

29 CFR Part 1926 will be on site at all times during the contract, as well as 

other specially required programs such as Right-to-Know, Confined Space 

Entry, etc., which will be used to reference safety problems. 

 

NOTE: The contractors' written safety and health program must meet the require-

ments of the attached checklist.  Any member hiring a contractor through 

this program will be responsible for evaluating and approving the contrac-

tors written safety and health program.  

 

28)  SUPERINTENDENT 

 

The contractor shall at all times during the progress of the work keep a competent satisfactory 

superintendent or foreman who shall have the authority to receive instructions from the Engineer. 

 

29)  NO SMOKING 

 

City of Duluth Buildings are non-smoking areas, no smoking will be allowed in the building. 

 

30)  SUBSTITUTIONS 
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Substitutions will only be accepted for bid, if they are submitted in writing with supporting 

information to the architect at least 7 days prior to the bid closing date.  All substitutions must be 

approved by the architect or owner.  The request shall include a self-addressed stamped envelope for 

response.  SUBSTITUTIONS BY FAX WILL NOT BE ALLOWED. 

 

 

31)  U. L. LABEL 

 

Where applicable all materials and equipment, for which Underwriter=s Laboratories, Inc. standards 

have been established, and their label service available, shall bear the appropriate U. L. Label. 

 

32) RESTRICTED ACCESS 

 

a.  Contractor shall use, and maintain in clean condition the site and building access 

route as approved by Owner.  No other accesses shall be used for vehicle or man. 
b. Contractor and all other persons connected to this project use parking areas designated by the 

Owner. 

c. Contractor and workmen shall not trespass into areas beyond those required to accomplish the 

work. 

d. Contractor to make sure that his operations do not compromise building safety. 

 

33)  GUARANTEES AND WARRANTIES 

 

Contractor shall be made responsible for proper installation of all items in his contract and shall remedy, free of 

charge, any defects in material and workmanship and repair all damage resulting, for a period of one year from 

the date of final acceptance.  All systems shall be in operation prior to acceptance. 

 

34) ADDENDA 

 

Addenda will be mailed or delivered to all who are known by the architect or City to have received a complete 

set of bidding documents.  Each bidder shall be required to acknowledge receipt of addenda on the proposal 

forms. 

 

35) CLEANING UP 

 

a. Contractor must comply at all times with the General Condition requirements. 

b. Contractor shall at all times keep the premises free from accumulation of waste materials 

caused by his operation.  At the completion of the work, he shall remove all his waste 

materials from the project as well as his tools, construction equipment and surplus materials 

and leave the work Broom Clean or its equivalent.  Contractor shall restore and replace in a 

suitable manner all property both public and private which has been damaged or removed in 

the performance of this contract.  The site of the work is meant to include portions of any and 

all buildings or structures and adjacent portions of any streets, alleys, lawns, sidewalks, 

driveways, or property used in executing the work. 

c. If the contractor fails to clean up, the Owner may do so and the cost thereof charged to the 

Contractor. 
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CITY OF DULUTH - PART II -  
SUPPLEMENTARY GENERAL CONDITIONS FOR FEDERALLY, STATE OF MINNESOTA, AND/OR CITY ASSISTED ACTIVITIES 

(revised 4/15/11) 
The following conditions take precedence over any conflicting conditions in this Contract. 
Section  Title    
  1  Restrictions on Disbursements, Subcontractors Federal Agency Requirements, Separability, Property 
  2  Miscellaneous Provisions 
  3  Definitions 
  4  Environmental Provisions 
  5  Contract Compliance 
  6  Records, Reports and Information, Audits and Inspections 
  7  Conflict of Interest and Lobbying 
  8  Labor Standards - Physical Improvement Projects 
  9  Minnesota Department of Transportation Specification 1960 Partial Payments 
 10  Housing and Urban Development (HUD) Section 4010 
 11  Equal Opportunity and Affirmative Action 
 12  Employment Opportunities - “HUD Section 3" 
 13  Federal Requirements for Minority/Women Business Enterprises Contract Guidance - MPFA 
 14  Forms  

E-Mail Addresses 
For ease in communication, the e-mail address of the person(s) responsible for preparing certified payroll reports (CPRs) is required from the prime contractor and  
all subcontractors (regardless of tier).  This information will be provided to the project engineer prior to the pre -construction meeting OR with materials required 
in the Letter of Intent. 
 

Section I 
Restrictions on Disbursements 

No money under this Contract shall be disbursed by the City to any Contractor except pursuant to a written contract which incorporates the applicable PART II, 
Supplementary General Conditions for Federally, State of Minnesota, and/or City Assisted Activities, and unless the Contractor is in compliance with the Federal 
Agency requirements with regard to accounting and fiscal matters to the extent they are applicable. 
 

Subcontractors 
(A)  The Contractor shall include in any subcontract the clauses set forth in the PART II, Supplementary General Conditions for Federally, State of Minnesota and/or 
City Assisted Activities in their entirety and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts which they may enter 
into, together with a clause requiring this insertion in any further subcontracts that may in turn be made. 
 
(B)  The Contractor shall not subcontract any part of the work covered by this Contract or permit subcontracted work to be further subcontracted without the City’s 
prior written approval of the subcontractors.  The City will not approve any subcontractor for work covered by this Contract who is at the time ineligible under the 
provisions of any applicable regulations issued by a Federal Agency or the Secretary of Labor, United States Department of Labor, to receive an award of such 
subcontract. 

Federal Agency Requirements 
Unearned payments under this Contract may be suspended or terminated upon refusal to accept any additional conditions that may be imposed by the Federal 
Agency at any time; or if the grant, if applicable, to the City under which this Contract is made is suspended or terminated.  

 
Separability 

If any provisions of this Contract is held invalid, the remainder of this Contract shall not be affected thereby if such remainder would then continue to conform to the 
terms and requirements of applicable law. 

 
Property 

Acquisition, use, and disposal of all property, materials and goods acquired as a result of activities made possible by this Contract shall be accomplished in accordance 
with the applicable provisions of Federal Management Circular (FMC)-74-7, as amended. 

Section 2 
Miscellaneous Provisions 

(A) Copyrights.  In the event this Contract results in a book or other copyrightable material, the author is free to copyright the work, but Federal Agency and the City 
reserve a royalty-free, nonexclusive, and irrevocable license to reproduce, publish or otherwise use, all copyrighted material and all material which can be 
copyrighted. 
 
(B) Patents.  Any discovery or invention arising out of or developed in the course of work aided by this Contract shall be promptly and ful ly reported to the Federal 
Agency and the City for determination by the Federal Agency as to whether patent protection on such invention or discovery shall be sought and how the rights in the 
invention or discovery, including rights under any patent issued thereon, shall be disposed of and administered in order to protect the public interests. 
 
(C) Political Activity Prohibited.  None of the funds, materials, property or services provided directly or indirectly under this Contract shall be used in the p erformance 
of this Contract on any partisan political activity, or to further the election or defeat of any candidate for public office.  
 
(D) Lobbying Prohibited.  None of the funds under this Contract shall be used for publicity or propaganda purposes designed to support or defeat legislation pending 
before the Congress or the City. 
 
(E) Prohibition of and Elimination of Lead-Based Paint Hazard.  Notwithstanding any other provision, the Agency and Contractor agree to comply with the regulation 
issued by the Secretary of Housing and Urban Development set forth in 37 F. R. 22732-3 and all applicable rules and orders issued thereunder which prohibit the use 
of lead-based paint in residential structures undergoing Federally assisted construction or rehabilitation and require the elimination of lead-based paint hazards.  
Every contract or subcontract, including paint, pursuant to which such Federally assisted construction or rehabilitation is performed shall include appropriate 
provisions prohibiting the use of lead-based paint. 
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(F) Architectural Barriers Act.  The design for and construction of any facility funded in whole or in part by this Contract shall be in conformance with the American 
Standard Specification for Making Buildings and Facilities Accessible and Usable by the Physically Handicapped, Number A-117.1-1971, as modified. 
 
(G) Relocation and Acquisition.  Any relocation or acquisition resulting from activities funded in whole or in part by this Contract shall be in conformance with the 
provisions of the Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970 (40 U.S.C. 4601) and the implementing regulations 24CFR Part 42.  
 
(H) Prohibition Against Payments of Bonus or Commission.  The assistance provided under this Contract shall not be used in the payment of any bonus or 
commission for the purpose of obtaining Federal Agency approval for such assistance, or Federal Agency approval of applications for additional assistance, or any 
other approval or concurrence of a Federal Agency required under this Contract, Federal Law or Federal Regulations thereto; provided, however, that reasonable fees 
or bonafide technical, consultant, managerial or other such services, other than actual solicitation, are not hereby prohibited if otherwise eligible as project costs. 
 
(I) Hatch Act.  Where applicable, the Contractor will comply with the provisions of the Hatch Act which limits the political activity of the Contractor’s employees. 

Section 3 
Definitions 

(A) City means the City of Duluth, Contracting Officer, or other persons authorized to act on behalf of the City of Duluth. 
 
(B) Contracting Officer is the delegated representative of the City who has the responsibility for administering the Project.  
 
(C) Contractor means an entity, whether public or private, which furnishes (other than standard commercial supplies, office space or printing services) to the City, 
products, services or supplies as described in this project Contract. 
  
(D) Federal Agency means the United States, the District of Columbia, and any executive department, independent establishment, administrative agency, or 
instrumentality of the United States or of the District of Columbia, including any corporation, all or substantially all of the stock of which is beneficially owned by the 
United States, by the District of Columbia, or by any of the foregoing departments, establishments, agencies, and instrumentalities.  The term Federal Agency shall 
also include the person or persons authorized to act on behalf of said Federal Agency. 
 
(E) Project means the activities to be undertaken by the Contractor as described in this Contract, which from time to time may be amended by mutual consent of the 
City and Contractor. 
 
(F) Subcontractor means an entity, regardless of tier, which has entered into an agreement with the Contractor or another Subcontractor, to undertake certain 
Project activities as described in that agreement. 
 
(G) The term labor standards, as used in the Contract, means the requirements of the Davis-Bacon Act, the Contract Work Hours and Safety Standards Act (other than 
those relating to safety and health), the Copeland Act, and the prevailing wage provisions of the other statutes listed in 20 CFR 5.1. 
 
(H) Work means all labor necessary to produce the construction required by the Contract Documents, all materials and equipment incorporated or to be incorporated 
in such construction, products, services, or supplies required by the Contract Documents, or any other requirements set forth in the Contract. 
 
(I) Additional Definitions, that are applicable to the Labor Standards provisions - Section 8 - of this Contract can be found in 29CFR5.2 as published by the U.S. 
Department of Labor and said definitions are hereby incorporated by reference into the provisions of this Contract.  

Section 4 
Environmental Provisions 

(A) The Contractor agrees to follow the regulations, requirements, policies, goals and procedures set forth by the Council on Environmental Quality (CEQ) under 
provisions of the National Environmental Policy Act (NEPA) (Pub. L 91-190, 42 U.S.C. 4321 et seq.), Executive Order 11514, and 40 CFR Part 1500. 
 
(B) Historic Properties.  The Contractor agrees to follow the regulations, requirements, policies, goals, and procedures set forth under provisions of the National 
Historic Preservation Act of 1966 (Pub. L. 89-665); Preservation of Historic and Archeological Data Act of 1974 (Pub. L. 93-291); Executive Order 11593; 36 CFR , Part 
800 and applicable State legislation or regulations. 
 
(C) Coastal Zones and Wetlands.  The Contractor agrees to follow the regulations, requirements, policies, goals and procedures set forth under provisions of the 
Coastal Zone Management Act of 1972 (Pub. L. 92-583) and applicable State legislation or regulations. 
  
(D) Noise.  The Contractor agrees to comply with provisions set forth in the U.S. Department of Housing and Urban Development Handbook 1390.2, Noise Abatement 
and Control, Department Policy, Responsibility and Standards, 1971. 
 
(E) Flood Plain.  The Contractor agrees to comply with the provisions set forth in the Flood Disaster Protection Act of 1973 (Pub. L. 93-234) and implementing 
regulations; Title 24, Chapter X, Subchapter B, National Flood Insurance Program, Executive Order 11296, and Executive Order 11988 relating to the evaluation of 
flood hazards. 
 
(F) Air Quality.  The Contractor agrees to comply with provisions set forth in the Clean Air Act (Pub. L. 90-148) and Clean Air Act Amendments of 1970 (Pub. L. 91-
604); and applicable U.S. Environmental Protection Agency implementing regulations. 
 
(G) Water Quality.  The Contractor agrees to comply with the provisions set forth in the Federal Water Pollution Control Act (Pub. L. 92-500) and applicable U.S. 
Environmental Protection Agency implementing regulations, and Executive Order 11288 relating to the prevention, control, and abatement of water pollution. 
 
(H) Wildlife.  The Contractor agrees to comply with the provisions of the Fish and Wildlife Coordination Act (Pub. L. 85-264). 

Section 5 
Contract Compliance 

(A) In the event of the Contractor’s noncompliance with the provisions of this Contract or with any of the said regulations, the City may withhold payment(s) until 
evidence of compliance by the Contractor has been demonstrated, or the Contract may be canceled, terminated or suspended in whole or in part and the Contractor 
may be declared ineligible for further City contracts. 
 
(B) In the event the Contract is terminated or canceled as a result of noncompliance with any of the provisions of this Contract, the City may subject to bids the 
remainder of the Project for which this Contract was made.  The City shall have the right upon termination or suspension to withhold all fur ther payments under this 
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Contract to the Contractor.  Upon the award of a new contract for the remainder of the Project, the City shall pay to the Contractor an amount no more than the 
balance remaining due to the Contractor less the sum of the costs incurred by the City which are necessary in preparing the new bid specifications.  In the event the 
amount paid the Contractor prior to the date of termination or cancellation exceeds the full amount of this Contract less the cost of the new contract and the 
additional costs mentioned above, the Contractor agrees to reimburse the City for such excess amount within ninety days after  the new contract is awarded by the 
above procedures. 
 
(C) Provisions contained in subparagraph (A) and (B) above shall not be interpreted as precluding any authorized Federal, State, or County governmental unit from 
exercising their legal administrative or other responsibilities in respect to the enforcement by said governmental units of laws or regulations concerning activities of 
the Contractor. 

Section 6 
Records 

(A) Establishment and Maintenance of Records.  Records shall be maintained in accordance with requirements prescribed by the Federal Agency or the City with 
respect to all matters covered by this Contract.  Except as otherwise authorized by the Federal Agency, such records shall be maintained for a period of three years 
after receipt of final payment under this Contract. 
 
(B) Documentation of Costs.  All costs shall be supported by properly executed payrolls, time records, invoices, contracts, or vouchers, or other official  
documentation evidencing in proper detail the nature and propriety of the charges.  All checks, payrolls, invoices, contracts, vouchers, orders, or other accounting 
documents pertaining in whole or in part to this Contract shall be clearly identified and readily accessible.  
 

Reports and Information 
At such times and in such forms as the Federal Agency or the City may require, there shall be furnished to the Federal Agency or the City such statements, records, 
data and information as the Federal Agency or the City may request pertaining to matters covered by this Contract.  
 

Audits and Inspection 
At any time during normal business hours and as often as the City, the Federal Agency and/or the Comptroller General of the United States may deem necessary, 
there shall be made available to the City, the Federal Agency and/or representatives of the Comptroller General for examination of all its records with respect to all 
matters covered by this Contract and will permit the City, the Federal Agency and/or representative of the Comptroller Genera l to audit, examine and make excerpts 
or transcripts from such records, and to make audits of all contracts, invoices, materials, payrolls, records of personnel, conditions of employment, and other data 
relating to all matters covered by this Contract.   

Section 7 
Conflict of Interest and Lobbying 

(A) Interest of Members, Officers, or Employees of the City, Members of Local Governing Body, or Other Public Officials.   No member, officer, or employee of the 
City, or its designees or agents, or member of the governing body of the City, during his/her tenure of for one year thereafter, shall have any interest, direct or 
indirect in any contract or subcontract, or the proceeds thereof, for work to be performed in connection with the Project assisted under this Contract.  Any contract in 
which any of the above indicated individuals becomes directly or indirectly, interested, personally or as a member of a firm, or as an officer, director, or stockholder 
of a corporation, shall be and become absolutely void; and any money which shall have been paid on such contract  by the City may be recovered back from any or all 
persons interested therein, by a joint action or several actions.  
 
(B) The Contractor agrees that he will incorporate into every contract required to be in writing the following provisions: Interest of Contractors and Employees - The 
Contractor covenants that he presently has no interest and shall not acquire any interest, direct or indirect, in the Project which would conflict in any manner or 
degree with the performance of this Contract, and no person having any conflicting interest shall be employed.  Any interest on the part of the Contractor or his 
employees must be disclosed to the Federal Agency and the City.  Provided, however, that this paragraph shall be interpreted in such a manner so as not to 
unreasonably impede any statutory requirements that opportunity be provided for employment of and participation by certain residents of a designated geographical 
are, if applicable. 
 
(C) Interest of Member or of Delegate to Congress.  No member of or Delegate to Congress, or Resident Commissioner, shall be admitted to any share or part of this 
Contract or to any benefit that may arise therefrom, but this provision shall not be construed to extend to this Contract if made with a corporation for its general 
benefit. 
 
(D) The Contractor by signing this document certifies, to the best of his or her knowledge and belief, that:  

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Contractor, to any person for influencing or attempting to influence an 
officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the 
awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.  

 
(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or 
employee of any agency, a member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal 
contract, grant, loan, or cooperative agreement, the Contractor shall complete and submit Standard Form -LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions. 

 
The above certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into.  Submission of this 
certification is a prerequisite for making or entering into this transaction imposed by section 1332, title 31, U.S. Code.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.  

 
(E) The parties to this Contract certify and agree that they are under no contractual or other disability which would prevent them from complying with the terms of 
this Contract. 

Section 8 
Labor Standards - Physical Improvement Projects 

Where applicable, there shall be included in all construction, rehabilitation, alteration or repair contracts with private entities made possible by or resulting from this 
Contract, the following Labor Standards provisions; 
 
(A) General Requirements. 
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(1) Subcontracts.  The Contractor shall include in any subcontract the clauses set forth in Section 8, Labor Standards, in their entirety and also a clause requiring 
the subcontractors to include these clauses in any Tower tier subcontract which they may enter into, together with a clause requiring this insertion in any 
further subcontracts that may in turn be made. 

 
(2) The transporting of materials and supplies to or from the site of the Project or Program to which this Contract pertains by the Employees of the Contractor or 
of any subcontractor, and the manufacturing or furnishing of materials, articles, supplies, or equipment on the site of the Project or Program to which this 
Contract pertains by persons employed by the Contractor or by any subcontractor, shall for the purpose of this Contract, and without limiting the generality of 
the foregoing provisions of this Contract, be deemed to be work to which these Labor Standards provisions are applicable. 
 

 (3) No person under the age of eighteen years shall be employed on work covered by this Contract.  
 

(4) In connection with the performance of work under this Contract, the Contractor agrees not to employ any person undergoing sentence of imprisonment 
except as provided by Public Law 89-176, September 10, 1955 (18 U.S.C. 4082 (c) (2)) and Executive Order 11755, December 29, 1973.   

 
(5) The Contractor will permit authorized representatives of the Federal Agency and the City to interview employees during working hours on the job. 

 
(6) No employee to whom the wage, salary, or other Labor Standards provisions of this Contract are applicable shall be discharged or in any other manner 
discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any 
proceeding or has testified or is about to testify in any proceeding under or relating to the Labor Standards applicable under this Contract to his employer. 
 

(B) Safety Standards.  No Contractor or subcontractor contracting for any part of a construction contract shall require any laborer or mechanic, including apprentices 
and trainees, employed in the performance of the Contract to work in surroundings or under working conditions which are unsanitary, hazardous or dangerous to his 
health or safety, as determined under construction safety and health standards promulgated by the Secretary of Labor.   The Contractor or subcontractor comply with 
all the rules, regulations, and relevant orders, promulgated by the Secretary of Labor pursuant to Public Law 91-54. 
 
(C) Davis-Bacon Act - 29 CFR 5.5 
 web site:  http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&tpl=/ecfrbrowse/Title29/29cfr5_main_02.tpl  
 Refer to Section 10, Page 10  Housing and Urban Development (HUD) form-4010   (06/2009)   Ref Handbook 1344.1 
 

City of Duluth “Mini Davis-Bacon” 
(D) City of Duluth - Minimum Wage Ordinance 8940, as Amended. 

(1) On a project (as defined below) funded in whole or in part by federal and/or state funds and/or city of Duluth funds, these local provisions shall prevail in 
those instances where the requirements of the local provisions are equal to or greater than similar minimum labor standards provisions as set forth in applicable 
federal and/or state laws and regulations. 

 
(2) In all contracts in excess of $2,000 for projects (as defined below), the Contractor’s particular attention is called to Ordinance 8940, effective June 8, 1989, 
respectively coded as Article IV of Chapter 2 of the Duluth City Code, and entitled “An Ordinance Pertaining to Wages and Working Hours of Persons on Public 
Works in the City of Duluth”, as set forth below: 

 
 (3) Definitions. 

For the purposes of this section the following words and phrases shall have the meanings respectively ascribed to them in this section: 
 (a) Basic hourly rate - The hourly wage paid to any employee. 

(b) Prevailing wage rate - The basic hourly rate plus fringe benefits prevailing in the city of Duluth as determined by the United States secretary of labor 
pursuant to the Davis-Bacon act, as amended; provided that whenever employer and employee organizations employing and representing a majority of a 
class of workers in a particular industry within the city jointly certify that the prevailing basic hourly rate plus fringe benefits of such workers differs from 
the amount determined by the secretary of labor, the certified rate shall be considered to be the prevailing wage rate for such class of workers in that 
industry. 
(c) Fringe benefits  - Employer contribution for health and welfare benefits, vacation benefits, pension benefits, and all other  economic benefits other than 
the basic hourly rate. 
(d) Apprentice - An employee who is working under a training program which is approved either by the U.S. Department of Labor Bureau of 
Apprenticeship & Training or the Minnesota Director of Voluntary Apprenticeship; see apprentice ratios on pages 6-7 and HUD 4010 in Section 10. 
(e) Trainee - An employee registered with the U. S. Department of Labor Employment & Training Administration; see HUD 4010 in Section 10.  
(e) Project - Erection, construction, demolition, painting, remodeling or repairing of any public building, highway, sidewalk, bridge, water or gas line, sewer 
and sewage treatment facility or other public work performed under contract with the city.  
(f)  Labor, mechanic  - All persons utilized, employed or working on a project who are doing work usually done by mechanics and laborers, including 
proprietors, partners, and members of cooperatives. 

 
 (4) Wage Rates and Hours for City of Duluth Projects.  

(a) Any contract which provides for a project of estimated total cost of over $2,000.00 shall contain a stipulation that no laborer, mechanic or apprentice-
trainee employed directly upon the project work site by the contractor or any subcontractor shall be permitted or required to work at a rate of pay less 
than the prevailing wage rate; nor shall any such employee be permitted or required to work more than 8 hours in any work day  OR 40 hours in any work 
week unless he is paid at a rate of at least 1½ times the basic hourly rate for all hours in excess of 8 per day OR 40 per week [in other words:  all hours in 
excess of eight per day and all hours after 40 per week] and unless he receives fringe benefits that are at least equal to those in the prevailing wage rate; 
provided that whenever employer and employee organizations employing and representing a majority of a class of workers in a particular industry within 
the city jointly certify that the maximum number of hours that such persons may work under existing labor agreements before overtime wages must be 
paid differs from the hours specified in this paragraph, the maximum number of hours specified in such labor agreements shall  be substituted for those 
specified above in applying the provisions of this paragraph to such workers. 

 
(b) The word “or” in the state statute and the city of Duluth Code refers to the number of hours worked in any one week or, in the alternative, the number 
of hours worked in any one day in the week (the days in one week being totaled for reporting purposes); the law requires us e of the alternative which 
results in the higher number of overtime hours for each employee whose time is being reported. 

  EXCEPTIONS:   Federal government funding only and HUD (Housing and Urban Development) funding -  see point “e’ 
 

http://ecfr.gpoaccess.gov/cgi/t/text/text-idx?c=ecfr&tpl=/ecfrbrowse/Title29/29cfr5_main_02.tpl
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In summary,  if a project is solely funded with city of Duluth monies, city ordinance 8940 as amended allows the employees to work four ten-hour days and 
be paid at the regular hourly rate for those ten hours; exceeding hours must be paid at the overtime rate.  An employer may not withhold overtime 
payment exclusively until 40 hours per week have been worked.  Daily overtime must be paid as it is earned.  
 

● The base workweek hours must be clearly indicated on each payroll.  Employees may be assigned a different workweek; however, that must be 
clearly marked beside the employees’ names. 

   
The following are examples of how these rules apply to different situations.   

  TT refers to the total time worked on the day or in the week 
  RT refers to the hours worked at the regular rate of pay (straight time) 
  OT  refers to the hours worked for which overtime must be paid 
 
                                     State Funded with or without federal funding Projects                          City-only Funded Projects (4 ten-hour days)  

 Mon Tues Wed Thurs Fri Sat Total  Mon Tues Wed Thurs Fri Sat Total 

TT 10 10 10 10 0 6 46  10 10 10 10 0 6 46 

RT 8 8 8 8 0 6 38  10 10 10 10 0 0 40 

OT 2 2 2 2 0 0 8  0 0 0 0 0 6 6 

                                    
          
                          State Funded with or without federal funding Projects                           City-only Funded Projects (4 ten-hour days)   
 

 Mon Tues Wed Thurs Fri Sat Total  Mon Tues Wed Thurs Fri Sat Total 

TT 0 10 10 0 7 0 27  10 0 12 0 0 0 32 

RT 0 8 8 0 7 0 23  10 0 10 10 0 0 30 

OT 0 2 2 0 0 0 4  0 0 2 0 0 0 2 

  
 c) Overtime Calculations 

Minnesota Statutes Chapter 177.42, subd 4 specifies that the prevailing hours of labor may not be more than eight hours per day or more than 40 hours per 
week (as stated above in (b), the City of Duluth does allow for ten hours per day/40 hours per week with City funding only.  Example: hours exceeding eight 
per day are paid at 1.5 times the rate in the contract’s wage decision OR the base rate the employee is being paid if it is higher than the required base rate; 
once 40-hours in any one week are attained, all hours exceeding that 40 are paid at 1.5 times the rate in the project contract’s wage decision.  See example 
(1) and (2) below. 

 
Minnesota Statutes Chapter 177.42, subd 5 defines the hourly basic rate as the hourly wage paid to any employee.  (subd 6): T he prevailing wage rate means 
the hourly basic rate of pay plus the contribution for health and welfare benefits, vacation benefits, pension benefits, and any other economic benefi t paid to 
the largest number of workers engaged in the same class of labor within the area...  

 
Minnesota Statutes Chapter 177.43, subd 1 (1) ...employees are permitted to work more hours than the prevailing hours of labor [being] paid for all hours in 
excess of the prevailing hours at a rate of at least 1-½ times the hourly basic rate of pay.  (2) A laborer or mechanic may not be paid a lesser rate of wages 
than the prevailing wage rate in the same or most similar trade or occupation in the area.   

 
An employer may pay a lower regular time/straight time hourly rate and higher fringe benefit rate--to a bona fide plan--than stated in the contract’s wage 
decision providing the total of the two rates is equal to or greater than the total in the wage decision; however, the OVERTIME rate must be paid on the 
higher rate in the contract’s wage decision. 

 
 (1)  Overtime Calculation with Fringe Benefits Paid to Bona Fide Plans 

For overtime purposes, an employer paying higher fringe benefits to a bona fide plan and paying a lower hourly rate MUST calculate the overtime on 
the higher hourly rate as stated in the project contract’s wage decision.  The fringe benefit amount may be reduced to reflect any increase in the total 
prevailing wage package IF the plan administrator permits such a reduction.  This acceptance must be verified in writing by the plan administrator and 
attached to the appropriate certified payroll report.  

 
   (2 )  Overtime Calculation with Cash Payment of Fringe Benefits  

When the fringe benefit is paid directly to an employee, the prevailing base rate and the fringe benefit rate as established in the project contract’s wage 
decision for a specific classification are totaled to arrive at the hourly rate.  Overtime is calculated at 1.5 x the base rate of the wage decision with the 
fringe benefit amount added to that rate: base rate of the wage decision x 1.5 + fringe benefit rate = overtime rate. 

 
  Contract Work Hours and Safety Standards Act 

[Refer to page two of this document.]  All projects valued at $100,000 or greater are subject to this Act.  As with Minnesota Statutes Chapter 177.43, the 
overtime rate is calculated as in items one and two above OR (e) below. 

 
(d) A contractor shall not reduce a worker’s private, regular rate of pay when the wage rate certified by the U. S. Department of Labor or the Minnesota     
     Department of Labor & Industry is less than the worker’s normal hourly wage [Minnesota Statute 181.03 subdivision 1(2)].    
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(e) Regular Time & Overtime Definitions 

• State of Minnesota funded projects with or without federal funding only allow for five eight-hour days per week at regular time.  Overtime is calculated at a 
rate not less than time and one-half (1.5) of the prevailing base rate as stated in the wage decision OR the base rate the employee is being paid if it is higher 
than the required base rate--plus the straight time fringe benefit amount.   (see (1) above for example when a lower base rate and higher fringe are paid)     
• City of Duluth funded projects do permit four ten-hour work days at regular time–see point 4-a, b for stipulations.  Overtime is calculated at a rate not less 
than time and one-half (1.5) of the prevailing base rate as stated in the wage decision--OR the base rate the employee is being paid if it is higher than the 
required base rate--plus the straight time fringe benefit amount.   (see (1) above for example when a lower base rate and higher fringe are paid)  
• Federal funded only projects allow overtime pay for hours worked in excess of 40 in a workweek at a rate not less than time and one -half (1.5) of the 
prevailing base rate as stated in the wage decision OR the base rate the employee is being paid if it is higher than the required base rate--plus the straight 
time fringe benefit amount.     
• HUD funded projects allow overtime pay for hours worked in excess of 40 in a workweek at a rate not less than time and one-half (1.5) of the prevailing 
base rate as stated in the wage decision OR the base rate the employee is being paid if it is higher than the required base rate--plus the straight time fringe 
benefit amount. 
 ** When a combination of funding sources are included in any one project, the most strict requirements will apply.     

 
(f) The minimum hourly prevailing wages are contained in each project specification.  When both federal (general decision rates from the U. S. Department of 

Labor) and State of Minnesota prevailing wages for state funded construction projects from the Minnesota Department of Labor and Industry are used, the 
prime contractor and all subcontractors including trucking operations, are required to pay the higher of the two wages for all laborers and mechanics 
[MnDOT Contract Administration Manual, Section 5-591.320].   

 
(g) The prime contractor and any lower-tier subcontractor shall review all wage decisions and compensate a worker according to the type of work performed 

and at the rate that is the greatest. 
 

(h) State of Minnesota prevailing wages typically list two rates for each classification with two effective dates.  Should any City of Duluth contract continue to 
and past the second effective date, that rate and fringe benefit will be in effect through the remainder of the project. 
 

(i)  Mn/DOT Statement of Compliance is required on all city of Duluth construction projects (regardless of the project funding source) with each weekly 
certified payroll report.   web site:  http://dot.state.mn.us/const/labor/forms.html  

 
(j) All contracts for city projects shall have applicable schedules of prevailing wage rates set forth in the contract.  Schedules of applicable prevailing wage rates 

shall be posted on all project job sites for public review and shall be protected from the weather. 
 

(k) Employees on projects shall be paid at least weekly.  Fringe benefits shall be paid either in cash or to an employee benefit plan that has been approved by 
the U.S. Department of Labor.   ■ The fringe benefit package is an integral portion of the prevailing wage.  Should the prime contractor  or any 
subcontractor (regardless of tier) become delinquent with any fringe benefit plan administrator’s requirements for monthly payment,  the monthly 
estimate(s) may be withheld until the plan payments are made current.  (city ordinance 8940 6-18-89 plus amendments) 
See MnDOT Specification 1906 on page nine and Section 5 of this document: Contract Compliance. 

 See Statement of Compliance and Certified Payroll Report requirements in Section 10, HUD 4010 and web sites in Section 14, Forms. 
 

(l) Any contractor or subcontractor working on a project shall furnish the City with original certified payroll reports with original signatures relating to the 
project.  Such certified payroll reports shall be submitted weekly on U.S. Department of Labor standard forms (WH-347) or their equivalent–using the same 
format--to the City of Duluth Labor Standards representative.  All City of Duluth funded projects must have the base workweek hours indicated on the 
certified payroll form and/or beside each employee’s name (should some employees be working different base workweeks).  

 
(m) No contractor or subcontractor working on a project shall evade or attempt to evade the provisions of this section through the use of non-recognized 

training programs.  The only employees involved in training programs that shall be allowed to work on projects covered by thi s section shall be apprentice-
trainees as defined by this article. 

 
(n) Any person violating the provisions of this section shall be guilty of a misdemeanor with each day of violation constituting a  separate offense.  In addition, if 

the prevailing wage rate and accompanying fringe benefit rate is not paid to employees working on a project, the City of Duluth may withhold contract 
payments to the prime contractor until such deficiencies are corrected.  Should fringe benefits be paid to authorized Plans, the payments must be made 
within the demands of those Plans.  Delinquencies may result in withholding of project funds to the prime contractor.   

 
(o) This section shall not apply to contracts for projects where the total cost of the project is less than $2,000.00; nor to materialmen who do no more than 

deliver materials to the work site, except that this section shall apply to employees who deliver asphalt, concrete or mineral aggregate such as sand, gravel or 
stone where such material is incorporated into the project by depositing the material substantially in place, either directly or through spreaders, from the 
transporting vehicle. 

 
(5) Helpers 

A helper may perform work only if the helper classification is specified and defined in the federal wage decision and/or State of Minnesota wage decision 
incorporated into the project contract.  Without such a helper classification, the contractor must assign a job classification that is the “same or most simi lar” 
*Minnesota Statute 177.44, subdivision 1+ and compensate the helper for the actual work performed regardless of the helper’s skill level. 

 
 (6) Apprentice Ratios 

Journeyworkers must be on site with the apprentices and their hours must match.  
  FUNDING SOURCE: 
  City of Duluth and State of Minnesota with or without Federal funding  

  ▪  Apprentices are not permitted to work alone under any circumstances.  
  ▪  Working foremen are acceptable as a journeyworker PROVIDING he/she is in the same classification.  
      » Example: carpenter foreman and carpenter apprentice 

  ▪  Ratios are determined by the trade’s labor agreement. 

  ▪  In the absence of ratio language, the following State of Minnesota apprenticeship ratios will be applied:  
           (apprentice : journeyworker)  1:1     2:4     3:7     4:10, etc.  

http://dot.state.mn.us/const/labor/forms.html
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  ▪  Employees working in excess of the allowable ratio must be paid the full journeyworker compensation.  
  ▪  Out-of-ratio apprentices will be calculated beginning with the apprentice at the highest level of training and, then, to less senior apprentices in their 

rank order. 

  ▪  Should two or more out-of-ratio apprentices have the same level of training, whomever was on the work site first will receive journeyworker pay; if the  
apprentices at the same level of training began work on the project site at the same time, hours worked out-of-ratio for which restitution is due will be 
divided among those apprentices. 

 
  Examples: 
   Four apprentices working unsupervised are on site.   [4:0] 
   Ratio calls for four apprentices and ten journeyworkers     [4:10] 

Correction:  all apprentices will receive the full journeyworker compensation as apprentices are not permitted to work alone. 
 
   Three apprentices and two journeyworkers are on site.    [3:2] 
   Ratio calls for three apprentices and seven journeyworkers   [3:7] 
    Two journeyworkers may accompany only one apprentice; therefore, the two highest level apprentices are paid the full journeyworker 

compensation. 
Even though this particular job has three apprentices–the second journeyworker is a mute point; a third journeyworker would also be a mute 
point in this example.   

     Correction: the two highest level apprentices are paid the full journeyworker compensation and the third lower level apprentice is 
considered in ratio.  

 
H U D (CDBG) and Federal funding only   

  ▪  Apprentices are not permitted to work alone unless the U. S. Department of Labor-approved agreement allows that practice. 

  ▪  Working foremen are acceptable as a journeyworker PROVIDING he/she is in the same classification.  
    » Example: electrician foreman and electrician apprentice  
  ▪  Ratios are determined by the trade’s U. S. Department of Labor-approved agreement. 

▪  In the event of the absence of ratio language in the applicable agreement, the Minnesota Department of Labor ratio of one apprentice for the first 
journeyworker and one apprentice for each three journeyworkers thereafter will be applied, (i.e., 1:1, 2:4, 3:7, 4:10, etc.).  
  
▪  The legal apprentices are those who first came to work on the job site; in the event that all apprentices begin work on the project site at the same time, 
hours worked out-of-ratio for which restitution is due will be divided among the apprentices.  

  ▪  Time cards will be required to substantiate the start times. 

▪  Employees working in excess of the allowable ratio--or for which U. S. Department of Labor-apprentice agreement/certificate is not provided–must be 
paid the full journeyworker compensation. 

 
  Examples: 
   Four apprentices and one journeyworker are on site.  [4:1]  
   Ratio calls for four apprentices and ten journeyworkers.   [4:10] 

The first apprentice on site is considered in ratio as one journeyworker may only accompany one apprentice [1:1]; this particular job has four 
apprentices. 

     Correction: the second through the fourth apprentices coming on site are paid the full journeyworker compensation. 
  
   Six apprentices and two journeyworkers are on site    [6:2] 
   Ratio calls for six apprentices and sixteen journeyworkers    [6:16] 

The first apprentice on site is considered in ratio as two journeyworkers may only accompany one apprentice; this particular job has six 
apprentices–the second journeyworker is a mute point. 

     Correction: the second through sixth apprentices coming on site are paid the full journeyworker compensation.  
 

  (7)   Poster Boards 
The prime contractor must construct and display a poster board, which contains all required posters, is legible and is accessible to all  workers from the first     
day of work until the project is 100% complete.  Posters must be protected from the weather.  Prime contractors are not allowed to place a poster board at 
an off-site facility location.  

 
 (8)  Trucking Issues  

a) For the purpose of sections seven and eight, the term “owner” includes all persons having an ownership interest in the trucking entity or a partnership 
interest in the trucking entity and has a legal and rightful title to the vehicle(s) or has an approved lease on the vehicle(s).  “Operate” means the owner 
either physically drives the vehicle or hires another to physically drive the vehicle; yet, maintains the right to direct the day-to-day operations of the vehicle.  

 
b) Trucking Operations Definitions:  See MN Rule 5200.1106  web site: https://www.revisor.mn.gov/rules/?id=5200.1106  
Independent Trucking Operator: an individual or partnership who owns or holds a vehicle under lease and who contracts that vehicle and the owner’s 
services to an entity which provides construction services to a public works project.  The individual owns or leases and drives the equipment, is responsible 
for the maintenance of the equipment, bears all operating costs, determines the details and means of performing the services, and enters into a legally 
binding agreement that specifies the relationship to be that of an independent contractor and not that of an employee.   

 
Multiple Truck Operations: any legal business entity that owns more than one vehicle and hires the vehicles out for services to brokers or contractors on 
public works projects.  The owners of a trucking firm may either drive the vehicles or hire employees to drive the vehicles.  Employee drivers are subject to 
the appropriate prevailing wage rate.  The owner driving a vehicle is obligated to account for the value of his/her services as a driver at the appropriate 
prevailing wage. 

  
Partnerships:  a legal business entity where two or more individuals hold vehicles under lease and contract those vehicles and their services to an entity 
which provides construction services to a public works project.  The partners own or lease the equipment, are responsible for maintenance and all operating 
costs, drive the equipment, determine the details and means of performing the services, and enter a legally binding agreement that specifies the 

https://www.revisor.mn.gov/rules/?id=5200.1106


j:\administration\standard\special provisions\suppl general conditions\supplemental gen conditions 4-15-11.doc                   Page 8 

relationship to be that of a partner and not that of an employee.  All partners are subject to the appropriate prevailing wage per city of Duluth ordinance 
8940 as amended. 

 
Corporation: any legal business entity that owns or leases vehicles to provide construction services to public works projects.  All individuals are employees 
of the corporation and subject to the appropriate prevailing wage regardless of title or position. 

 
Broker: an individual or firm who (activities include, but are not limited to):  
•  contracts to provide trucking services [equipment and driver] in the construction industry to users of such services, such as prime contractors and various 
subcontractors of the prime; 
 •  contracts to obtain services from other trucking operations and dispatches them to various assignments;  
 •  receives payment from the users (such as prime contractors and various subcontractors) in consideration for the trucking s ervices provided; and 

  •  makes payment to the providers (trucking operations so contracted with) for their services.   
 
(9)  Specific documentation from trucking operations.   
 Independent Trucking Operators 

The owner/operator of a truck must submit a copy of his/her commercial driver’s license (CDL), cab card, and insurance certif icate for each truck the 
owner/operator drives on each construction project before commencing work on that project.  These documents must be sent to the prime contractor who 
will then forward the material to Labor Standards, Engineering Division at the City of Duluth.  

 
Multiple Truck Operators 
Weekly certified payrolls and payment of corresponding prevailing wages plus the fringe benefit package will be required for each project where trucks are 
operating.   This covers the owner plus all employees performing work on the project.  

   
Partnerships 
Weekly certified payrolls and payment of corresponding prevailing wages plus fringe benefit packages will be required for each project where trucks are 
operating.  This covers all partners of the organization who perform work on the project.   
Each partner performing work on a project must submit a copy of his/her commercial driver’s license (CDL), cab card, and insurance certificate for the truck 
being operated with that weekly certified payroll.  It is not necessary to repeat such supporting documentation until a different truck is used and/or 
certificates or licenses have expired. 
Employees of the partnership are always reported on a weekly certified payroll and paid the appropriate prevailing wage plus fringe ben efit package for the 
work being performed.   

  
Corporations 
All persons employed by the corporation are subject to receive payment of the prevailing wage plus the fringe benefit package for the work performed on a 
project regardless of title or position.  Weekly certified payrolls must be submitted for all work performed on the project. 

 
Brokers 
Truck ownership and a bonafide contract between the broker and another trucking operation, a prime contractor, or a subcontractor must be identified.  
Paperwork must be submitted with the month end trucking report to the city of Duluth Labor Standards representative - Engineering.  Certified payrolls are 
not required when the above documentation is provided and approved.   

 
(10)  Month End Trucking Report - ONLY REQUIRED WITH STATE OF MINNESOTA FUNDING 

 The Minnesota Department of Transportation Month End Trucking Report Form A and Form B plus Minnesota Department of Transportation Month End 
Trucking Report Statement of Compliance are only required on state funded projects.  

  A guide for completing the forms including definitions and the reports, themselves, may be downloaded from: 
                                  www.dot.state.mn.us/const/labor/forms.html     

 Payment to the prime contractor may be withheld until documentation is received and approved.  
 
 (11)   Truck Rental Rates - ONLY REQUIRED WITH STATE OF MINNESOTA FUNDING 

   Truck rental rates are listed in the prevailing wage section of the project specifications.    
                
        (12)  Minnesota Rules 5200.1105 and 5200.1106  

 These rules are incorporated into this supplementary general conditions part II by reference and are found on these web sites: 
   www.revisor.mn.gov/rules/?id=5200     
 
        (13)  Truck Axles   web site:  https://www.revisor.mn.gov/rules/?id=5200.1100  

Per Minnesota Rules 5200.1100 Master Job Classifications, a truck “unit” refers to all axles including the steering axle.  A tag axle is also counted as one of 
the axles.  Examples: four rear axles plus one steering axle  =  five axles total        one rear axle plus one steering axle   =  two axles total  

 
(14)  Non-Compliance and Enforcement 

a)  The prime contractor shall be liable for any unpaid wages to its workers or those of its lower-tier subcontractors, trucking companies/Multiple Truck 
Owners (MTO’s) and/or Independent Truck Owner/Operator (ITOs) *MnDOT Standard Specifications for Construction, Section 1801]. 
b) See Section 9, MnDOT Specification 1906 Partial Payments and Section 5, page two of this document. 
c)  City of Duluth ordinance 8940 as amended.  

 
 (15)  IC-134 form - Withholding Affidavit for Contractors   

 The IC-134 form will be required from all Multiple Truck Operators, Partnerships, and Corporations performing trucking services on a  project before the 
retainage or all remaining funds can be released.  Web site for completing form online:   www.mndor.state.mn.us 

   The form, itself, is found at: and www.taxes.state.mn.us/Forms_and_Instructions/ic134.pdf  
                 

(16)  Owners, Supervisors, Foremen listed on certified payrolls. 
All persons working on a City of Duluth project including owners, partners, supervisors, salaried persons, and working foremen who perform laborer 
and/or mechanic work shall be reported on the weekly certified payroll reports including all data required of any laborer or mechanic.  (ordinance 8731, 
6/24/85 and 8940 as amended).  

http://www.dot.state.mn.us/const/labor/forms.html
http://www.revisor.mn.gov/rules/?id=5200
https://www.revisor.mn.gov/rules/?id=5200.1100
http://www.mndor.state.mn.us/
http://www.taxes.state.mn.us/Forms
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(17)  Supporting documentation. 
At his/her discretion, the City of Duluth  employee responsible for prevailing wage labor standards  may demand proof of payment of the prevailing wage 
which may include copies of a payroll register, itemized time sheet and matching cancelled check, or any other supporting documents as stipulated.  
Payment to the prime contractor may be withheld until documentation is received and approved. 

  
 (18)  Kickbacks from Public Works employees prohibited. 

No contractor working on a project or other person shall, by force intimidation, or threat of termination of employment, caus e any employee working on a 
project to give up any part of the compensation to which he is entitled under his contract of employment. 

 
Section 9 

Minnesota Department of Transportation Specification 1906 Partial Payments 
Process For “Withholding Contract Monies” and “Default and Termination of a Contract” 11/5/04 

 
Mn/DOT Specification 1906 Partial Payments describes the Commissioner’s authority to withhold funds to protect the Department’s interests.  In addition, 
Specification 1808 Default and Termination of a Contract describes the Commissioner’s authority to take the prosecution of the work out of the hands of the 
Contractor.   
Additionally, on projects funded in whole or part with federal funds and in accordance with the Required Contract Provisions Federal-Aid Construction Contracts Form 
– 1273, Section IV, Subpart 6, “Withholding”, incorporated into federal aid contracts, the Contracting Officer may, after written notice to the Contractor, take such 
action as may be necessary to cause the suspension of any further payment, advance or guarantee of funds until such violations have ceased.  
 
However, the Department must give the Contractor, and it’s Sureties due notice prior to exercising these authorities.  The withholding of contract funds, in 
accordance with Specification 1906 or the Required Contract Provisions Federal-Aid Construction Contracts Form – 1273, Section IV, Subpart 6, “Withholding”, should 
be implemented as soon as a possible prevailing wage violation is recognized.  However, Default and Termination of a Contract , in accordance with Specification 
1808, should only be exercised as a “last resort” if the Contractor is not willing to comply.  

Definitions 
(Mn/DOT Standard Specifications for Construction 2000 Edition, Section 1103) 
Commissioner:  The Commissioner of the Minnesota Department of Transportation, or the chief executive of the department or agency constituted for administration 
of Contract work with its jurisdiction. 
Contractor:  The individual, firm or corporation Contracting for and undertaking prosecution of the prescribed work; the party of the second part to the Contract, 
acting directly or through a duly authorized representative. 
Department:  The Department of Transportation or the State of Minnesota, or the political subdivision, governmental body, board, commission, office, department, 
division, or agency constituted for administration of the Contract work within its jurisdiction. 

(Form 1273 - 29 CFR, Part 5.1, Definitions) 
Contracting Officer:  The individual, a duly appointed successor or authorized representative who is designated and authorized to enter into Contracts on behalf of 
the Federal Agency and/or the City of Duluth.  

Important Considerations  
1. Upon completion of the work under a contract, the department should consider issuing the final voucher as soon as possible.  Failure to finalize a contract 

expeditiously could result in subsequent claims that would prevent the department from finalizing the contract.  However, before the issuance of the final 
voucher, the department must be able to ensure that the terms of the contract have been satisfied.  Failure on the part of the department to ensure compliance 
could result in the Mn/DOT state aid division retaining funds from the department in accordance with Minnesota Rules 8820.3000, subpart 5.  

 
2. On every contract, the department should withhold the final retainage in accordance with the following guidelines:  (1) if the total amount of the contract is 

$1,000,000 or more, the department should retain funds not more than $50,000, (2) if the total amount of the contract is less than $1,000,000, the department 
should retain 5% of the total contract, (3) retainage should be withheld until the department can ensure that the contractor has met the terms of the contract 
or until the finalization of the contract.   

 
3. This guide specifies that the department verbally notify the bonding company early in the process.  Generally, as a “rule of thumb”, notifying the bonding 

company is usually the “last resort”.  However, the justification for the early notification is related to the language found in Minnesota statute 574.31, 
subdivision 2, which summarizes that if an individual or the department does not submit a claim on the payment bond within 120 days after the completion of 
work under the contract, the claim can be denied. 

 
The following are general guidelines that should be followed prior to placing a Contractor in default: 
 
Step 1:  Upon verbal or written notification that a possible prevailing wage violation exists, the Department should give written notice to the Contractor regarding 

the nature of the claim, along with the Department’s intent to withhold monies until the claim is investigated and determined to be in compliance.  
Additionally, the Department should inform the Contractor that the bonding company has been verbally notified of the claim.  Please be aware, the 
Department should ensure employee confidentiality at all times. 

Step 2: Upon a preliminary determination surrounding the financial extent of the claim, the Department should consider retaining a “r easonable” portion of one or 
more partial estimates in accordance with Mn/DOT’s 2000 Standard Specifications for Construction, Section 1906; or on federal  aid contracts, in accordance 
with the Required Contract Provisions Federal-Aid Construction Contracts Form – 1273, Section IV, Subpart 6, “Withholding”.   

Step 3: If it is determined that the claim is valid, the Department should schedule a meeting with the Contractor and attempt to resolve the matter.  If the claim is 
determined to be invalid, the Department should release any partial estimates that may have been held as a result of the claim.  However, the Department 
should continue to withhold the final retainage in accordance with the above-mentioned: Important Considerations, 2. 

Step 4: If resolution cannot be obtained through a meeting, the Department should order the Contractor, in writing, to complete their obligations under the 
contract.  The letter should clearly state the circumstances under which the Department has deemed that the Contractor has not met the terms of the 
contract.  Additionally, the Department should include a reasonable deadline for this obligation to be completed.  A copy of this letter should be forwarded 
to the Surety, District State Aid Engineer (DSAE), Labor Compliance Unit and the Department’s Attorney. 

Step 5: In the event that the Contractor does not respond to the Department’s written order, the Department should send a similar letter, requesting that the 
Contractor respond immediately, in writing, regarding the Contractor’s intention to comply or not comply with the order.  A copy of this letter should be 
forwarded to the Surety, District State Aid Engineer (DSAE), Labor Compliance Unit and the Department’s Attorney.  

Step 6: If the Department still does not get a proper response from the Contractor, the Department should write another letter, addressed to both the Contractor 
and the Surety, specifying all the facts of the alleged breach, demanding that the Contractor, or its Surety, respond satisfactorily within 10 days or the 
Department may exercise its authority to Default and Terminate the Contract in accordance within/DOT’s 2000 Specifications for Constr uction, Section 
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1808.  It’s important to provide sufficient detail so that the Surety understands the situation.  This notification should be sent by certified mail.  A copy of 
this letter should be forwarded to the Surety, District State Aid Engineer (DSAE), Labor Compliance Unit and the Department’s  Attorney.  

Step 7: If the Contractor or Surety is unresponsive after 10 days, the Department should consult with their attorney to consider proceeding with Default and 
Termination of the Contract. 

Step 8: Upon termination of the contract, the Department provides a written order to the Surety, requiring the Surety to bring resolution to the prevailing wage 
violation. 

Step 9: The Department places the Contractor on a Non-Responsible Bidder’s List and rejects any future awards. 
 

Section 10 
Federal Labor Standards Provisions     U.S. Department of Housing and Urban Development Office of Labor Relations  

Previous editions are obsolete    Page 1 of 5 form HUD-4010 (06/2009) ref. Handbook 1344.1  
Applicability  
The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of America and the following Federal 
Labor Standards Provisions are included in this Contract pursuant to the provisions applicable to such Federal assistance.  
 
A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor 
under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at 
rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section l(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contrib utions made or costs incurred for more 
than a weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be constructively 
made or incurred during such weekly period.  
 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, 
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one class ification may be compensated at the rate 
specified for each classification for the time actually worked therein: Provided, That the employer’s payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the 
Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and access ible, place where 
it can be easily seen by the workers.  
 
(ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the contract shall be classified in 
conformance with the wage determination. HUD shall approve an additional classification and wage rate and fringe benefits therefore only when the following 
criteria have been met:  
(1) The work to be performed by the classification requested is not performed by a classification in the wage determination; and  
(2) The classification is utilized in the area by the construction industry; and  
(3) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.  
 
(b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or its designee agree on the 
classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by HUD or its designee 
to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or 
an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its designee or 
will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB control 
number 1215-0140.)  
 
(c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its designee do not agree on the 
proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate), HUD or its designee shall refer the questions, 
including the views of all interested parties and the recommendation of HUD or its designee, to the Administrator for determination. The Administrator, or an 
authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day 
period that additional time is necessary. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)  
 
(d) The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this paragraph, shall be paid to all workers 
performing work in the classification under this contract from the first day on which work is performed in the classification.  
(iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly 
rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  
 
(iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part Previous editions are obsolete Page 2 of 5 form 
HUD-4010 (06/2009) ref. Handbook 1344.1 of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe 
benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the 
Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the 
plan or program. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)  
 
2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause 
to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject 
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of wages 
required by the contract In the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the 
work, all or part of the wages required by the contract, HUD or its designee may, after written notice to the contractor, sponsor, applicant, or owner, take such action 
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee may, after 
written notice to the contractor, disburse such amounts withheld for and on account of the contractor or subcontractor to the respective employees to whom they 
are due. The Comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts.  
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3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work preserved for  a period 
of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security number of 
each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section l(b)(2)(B) of the Davis-bacon Act), daily and weekly number of hours worked, deductions made and actual wages 
paid. Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in Section l(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that 
the commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors 
employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of 
trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of 
Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)  
 
(ii) (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD or its designee if the agency is a party 
to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to 
HUD or its designee. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except 
that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually 
identifying number for each employee (e.g., the last four digits of the employee’s social security number). The required weekly payroll information may be submitted 
in any form desired. Optional Form WH-347 is available for this purpose from the Wage and Hour Division Web site at http://www.dol.gov./whd/wh347.pdf or its 
successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the 
full social security number and current address of each covered worker, and shall provide them upon request to HUD or its designee if the agency is a party to the 
contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to HUD 
or its designee, the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing 
wage requirements. It is not a violation of this subparagraph for a prime contractor to require a subcontractor to provide addresses and social security numbers to the 
prime contractor for its own records, without weekly submission to HUD or its designee. (Approved by the Office of Management and Budget under OMB Contr ol 
Number 1215-0149.)  

(b) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the contractor or subcontractor or his or her agent who pays or 
supervises the payment of the persons employed under the contract and shall certify the following:  

(1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 5.5 (a)(3)(ii), the appropriate information is being 
maintained under 29 CFR 5.5(a)(3)(i), and that such information is correct and complete;  

  Previous editions are obsolete; Page 3 of 5 form HUD-4010 (06/2009) ref. Handbook 1344.1  
(2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid the full 
weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or  indirectly from the full wages 
earned, other than permissible deductions as set forth in 29 CFR Part 3;  
(3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of work 
performed, as specified in the applicable wage determination incorporated into the contract.  

(c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the “Statement of Compliance” required by subparagraph A.3.(ii)(b).  
(d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 
and Section 231 of Title 31 of the United States Code.  

 
(iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or transcription by authorized 
representatives of HUD or its designee or the Department of Labor, and shall permit such representatives to interview employees during working hours on the job. If 
the contractor or subcontractor fails to submit the required records or to make them available, HUD or its designee may, after written notice to the contractor, 
sponsor, applicant or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or  guarantee of funds. Furthermore, 
failure to submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.  
 
4. Apprentices and Trainees.  
(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 
days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified 
by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary 
employment as an apprentice. The allowable ratio of apprentices to journeymen on the job site in any craft classificat ion shall not be greater than the ratio permitted 
to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable 
wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a locality other than that in 
which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman’s hourly rate) specified in the contractor’s or subcontractor’s 
registered program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice’s level of 
progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in 
accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full 
amount of fringe benefits listed on the wage determination for the applicable classification. If the Administrator determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and 
Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be 
permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is approved.  
 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed unless they are 
employed pursuant ‘,to and individually registered in a program which has received prior approval, evidenced by formal certif ication by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitt ed under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less than the rate specified in the approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fring e benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the corresponding 
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journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan approved by  
Previous editions are obsolete; Page 4 of 5 form HUD-4010 (06/2009) ref. Handbook 1344.1  
the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for  the work actually performed. In 
addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage 
rate on the wage determination for the work actually performed. In the event the Employment and Training Administration withdraws approval of a training program, 
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is 
approved.  
 
(iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.  
 
5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are incorporated by reference in this 
contract  
 
6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 in this paragraph A and such 
other clauses as HUD or its designee may by appropriate instructions require, and a copy of the applicable prevailing wage decision, and also a clause requiring the 
subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower 
tier subcontractor with all the contract clauses in this paragraph.  
 
7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and for debarment as a contractor 
and a subcontractor as provided in 29 CFR 5.12.  
 
8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this contract  
 
9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of 
this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or t he 
employees or their representatives.  
 
10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the 
contractor’s firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be 
awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.  
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of Section 3(a) of the Davis-Bacon Act 
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.  
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C., 
“Federal Housing Administration transactions”, provides in part: “Whoever, for the purpose of . . . influencing in any way th e action of such Administration..... makes, 
utters or publishes any statement knowing the same to be false..... shall be fined not more than $5,000 or imprisoned not more than two years, or both.”  
 
11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this Contract are 
applicable shall be discharged or in any other manner discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or 
instituted or caused to be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under 
this Contract to his employer.  
 
B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable where the amount of the prime contract exceeds $100,000. As 
used in this paragraph, the terms “laborers” and “mechanics” include watchmen and guards.  
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or 
mechanics shall require or permit any such laborer or mechanic in any workweek in which the individual is employed on such work to work in excess of 40 hours in 
such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in 
excess of 40 hours in such workweek.  
 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in subparagraph (1) of this paragraph, the contractor 
and any subcontractor responsible therefore shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in 
the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph 
(1) of this paragraph, in the sum of $10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of 40 
hours without payment of the overtime wages required by the clause set forth in sub paragraph (1) of this paragraph.  
Previous editions are obsolete Page 5 of 5 form HUD-4010 (06/2009) ref. Handbook 1344.1  
 
(3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon written request of an authorized representative of 
the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor under any 
such contract or any other Federal contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety 
Standards Act which is held by the same prime contractor such sums as may be determined to be necessary to satisfy any liabil ities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.  
 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through (4) of this paragraph and also a 
clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph.  
 
C. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime contract exceeds $100,000.  
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(1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health and 
safety as determined under construction safety and health standards promulgated by the Secretary of Labor by regulation.  
  
(2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply may result in imposition of 
sanctions pursuant to the Contract Work Hours and Safety Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC 3701 et seq. 
  
(3) The contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be binding on each subcontractor. The contractor 
shall take such action with respect to any subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as a means of 
enforcing such provisions.  
 

Section 11 
Equal Opportunity Laws and Regulations 

(A) In addition to Contract specifications set forth below, the Contractor shall conduct and administer this Contract in compliance with: 
 (1) Title VI of the Civil Rights Act of 1964 (Pub. L. 88-352) and implementing regulations issued at 24 CFR Part 1; 
 (2) Title VIII of the Civil Rights Act of 1968 (Pub. L. 90-284), as amended, and implementing regulations; 

(3) Section 109 of the Housing and Community Development Act of 1974, as amended; and the regulations issued pursuant thereto (24 CFR Section 570.601); 
(4) Section 3 of the Housing and Urban Development Act of 1968, as amended, and implementing regulations of 24 CFR Part 135; 
(5) Executive Order 11246, as amended by Executive Order 11375 and 12086 and implementing regulations at 41 CFR Chapter 60;  

 (6) Executive Order 11063, as amended by Executive Order 12259 and implementing regulations at 24 CFR Part 107; 
(7) Section 504 of the Rehabilitation Act of 1973 (Pub. L. 93-112), as amended, and implementing regulations when published for effect;  
(8) The Age Discrimination Act of 1975, as amended, (Pub. L. 94-135) and implementing regulations when published for effect; 

 (9) The Minnesota Human Rights Act of 1974, as amended (Chapter 363). 
 

Equal Opportunity and Affirmative Action  
(A) Contractors and Subcontractors that have a work force in excess of fifty (50) employees and a contract in excess of $50,000.00 shall prepare and maintain an 
appropriate affirmative action plan in accordance with the provisions of 41 CFR 60 “Compliance Responsibility for Equal Opportunity”. 
 
(B) Non-segregated Facilities.  The Contractor shall certify that he does not maintain or provide for his employees any segregated facilities at any of his 
establishments, and that he does not permit his employees to perform their services at any location, under his control, where segregated facilities are maintained.  
The Contractor covenants that he will not maintain or provide for his employees any segregated facilities at any of his establishments, and he will not permit  his 
employees to perform their services at any location, under his control, where segregated facilities are maintained.  As used in this paragraph the term “segregated 
facilities” means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or facilities provided for employees which are segregated by explicit directive or are in fact segregated on 
the basis of race, color, creed, religion, national origin, ancestry, age, marital status, status with respect to public assistance, and/or disability because of habit, local 
custom, or otherwise. 

General Provisions Against Discrimination  
(A) In all hiring or employment made possible by or resulting from this Contract, there:  

(1) will not be any discrimination against any employee or applicant for employment because of race, color, creed, religion, national origin, ancestry, age, sex, 
marital status, status with respect to public assistance, and/or disability. 
 
(2) affirmative action will be taken to ensure that applicants are employed, and that employees are treated during employment without regard to their race, 
color, creed, religion, national origin, ancestry, age, sex, marital status, status with respect to public assistance, and/or  disability.  This requirement shall apply 
to, but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; lay-off or termination; rates of 
pay or other forms of compensation; and selection for training, including apprenticeship.  There shall be posted in c onspicuous places available to employees 
and applicants for employment, notices setting forth the provisions of this clause.  All solicitations or advertisements for employees shall state that all qualified 
applicants will receive consideration for employment without regard to race, color, creed, religion, national origin, ancestry, age, sex, marital status, status with 
respect to public assistance, and/or disability. 

 
(B) No person in the United States shall, on the grounds of race, color, creed, religion, national origin, age, sex, marital status, status with respect to public assistance, 
and/or disability, be excluded from participation in, be denied the benefits of, or be subject to discrimination under any program or activity made possible by or 
resulting from this Contract.  The Contractor and each employer will comply with all requirements imposed by or pursuant to the regulations of the Federal Agency 
effectuating Title VI of the Civil Rights Act of 1966.  The Contractor will note this requirement in all solicitations or advertisements for employees.  The Contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 
 
(C) The Contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or ot her contract or understanding, 
a notice advising the labor union or workers’ representative of the Contractor’s commitments under these provisions, and shall post copies of the notice in 
conspicuous places available to employees and applicants for employment.   
 
(D) The Contractor hereby agrees that he will incorporate into any contract for construction work, or modification thereof, as defined in the regulations of the 
Secretary of Labor at 41 CFR Chapter 60, which is paid for in whole or in part with funds obtained pursuant to this Contract,  the equal opportunity clause which is a 
part of these Contract Documents. 
 
(E) The Contractor further agrees that he will be bound by the equal opportunity clause and other provisions of 41 CFR Chapter 60, with respect to his own 
employment practices when he participates in federally assisted construction work: Provided: That of the Contractor so participating is a State or Local Government, 
the above equal opportunity clause is not applicable to any agency, instrumentality, or subdivision of such government which does not participate in work on or 
under the Contract.  Also, the Contractor will make his files available to inspection by appropriate government agencies and shall furnish those reports as may be 
required by said agencies. 
 
(F) The Contractor agrees that he will assist and cooperate actively with the Federal Agency and the Secretary of Labor in obtaining the compliance of subcontractors 
with the equal opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that he will furnish the Federal Agency and the Secretary 
of Labor such information as they may require for the supervision of such compliance, and that he will otherwise assist the Federal Agency in the discharge of its 
primary responsibility for securing compliance. 



j:\administration\standard\special provisions\suppl general conditions\supplemental gen conditions 4-15-11.doc                   Page 14 

(G) The Contractor further agrees that he will refrain from entering into any contract or any contract modification subject to Executive Order 11246 of September 24, 
1965, with a subcontractor debarred from, or who has not demonstrated eligibility for, Government contracts and federally assisted construction contracts pursuant 
to the Executive Order.  In addition, the Contractor agrees that if he fails or refuses to comply with these undertakings, the City or the Federal Agency may take any or 
all of the following actions: Terminate or suspend in whole or in part this Contract; refrain from extending any further assistance to the Contractor under the Project 
with respect to which the failure or refusal occurred until satisfactory assurance of future compliance has been received from such Contractor and refer the case to 
the Department of Justice for appropriate legal proceedings. 
 

Affirmative Action - “Construction Contracts” over $10,000 
Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity  

(Executive Order 11246) 
 1.  The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and the “Standard Federal Equal Employment Opportunity Construction 
Contract Specifications” set forth herein. 
 
 2.  The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor’s aggregate workforce in each trade on all 
construction work in the covered area, are as follows: 
 Timetables   Goals for minority participation (percent)      Goals for female participation (percent) 
From April 1, 1980 until revised               3.0                                   6.9 
 
These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally assisted) performed in the covered area. 
 The Contractor’s compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal Opportunity 
Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3 (a), and its efforts to meet the goals established for the 
geographical area where the contract resulting from this solicitation is to be performed.  The hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and women 
evenly on each of its projects.  The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose 
of meeting the Contractor’s goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4.  Compliance with the goals will be 
measured against the total work hours performed. 
 
 3.  The Contractor shall provide written notification to the City and to the Director of the Office of Federal Contract Compliance Programs; U.S. Department of 
Labor, ESA/OFCCP, 16

th
 Floor, 230 South Dearborn Street, Chicago, Illinois, 60604, within 10 working days of award of any construction subcontract a nd/or 

subcontract in excess of $10,000 at any tier for construction work under the contract resulting from this solicitation.  The notification shall list the name, address and 
telephone number of the contractor and/or subcontractor; employer identification number; estimated dollar amount of the prime contract; estimated dollar amount 
of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the contract is to be performed. 
 
 4.  As used in this Notice, and in the Contract, the “covered area” is all work under a contract currently held with the City of Duluth, Minnesota.  
 

Standard Federal Equal Employment Opportunity 
Construction Contract Specifications (Executive Order 11246)  

1.  As used in these specifications: 
a)  “Director” means Director, Office of Federal Contract Compliance Programs, United States Department of Labor; or any person to whom the Director 
delegates authority; 
b)  “Employer identification number” means the Federal Social Security number used on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Department 
Form 941. 

 c)  “Minority” includes:  
  (i)    Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

  (ii)   Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race);  
(iii)  Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 
         Islands); and 
(iv)  American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America and maintaining  identifiable tribal    
         affiliations through membership and participation or community identification).   

 
2.  Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority and female participation and 
which is set forth in the solicitations from which this contract resulted. 
 
3.  If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) s hall be in accordance with that Plan for those 
trades which have unions participating in the Plan.  Contractors must be able to demonstrate their participation in and compl iance with the provisions of any such 
Hometown Plan.  Each Contractor or Subcontractor participating in an approved Plan is individually required to comply with its obligations under the EEO clause, and 
to make a good faith effort to achieve each goal under the Plan in each trade in which it has employees.  The overall good faith performance by other Contractors or 
Subcontractors toward a goal in approved Plan does not excuse any covered Contractor’s or Subcontractor’s failure to take good faith efforts to achieve the Plan goals 
and timetables. 
 
4.  The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through p of these specifications.  The goals set forth in the 
solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and female utilization the 
Contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area.  The Contractor is expected to make 
substantially uniform progress toward its goals in each craft during the period specified. 
 
5.  Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has a coll ective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor’s obligations under these specifications, Executive Order 11246, or the regulations promulgated pursuant 
thereto. 
 
6.  In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees must be employed by 
the Contractor during the training period, and the Contractor must have made a commitment to employ the apprentices and trainees at the compl etion of their 
training, subject to the availability of employment opportunities.  Trainees must be trained pursuant to training pr ograms approved by the U.S. Department of Labor. 
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7.  The Contractor shall take specific affirmative action to ensure equal employment opportunity.  The evaluation of the Contractor’s compliance with these 
specifications shall be based upon its effort to achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall implement 
affirmative action steps at least as extensive as the following: 
 a.  Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the Contractor’s 
employees are assigned to work.  The Contractor, where possible, will assign two or more women to each construction project.  The Contractor shall specifically 
ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor’s obligation to maintain such a working 
environment, with specific attention to minority or female individuals working at such sites or in such facilities. 
 b.  Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment sources and 
to community organizations when the Contractor or its unions have employment opportunities available, and maintain a record of the organizations’ responses. 
 c.  Maintain a current file of the names, addresses and telephone numbers of each minority and female off -the-street applicant and minority or female referral 
from a union, a recruitment source or community organization and of what action was taken with respect to each such individual.  If such individual was sent to the 
union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor, this shall be documented in the 
file with the reason therefore, along with whatever additional actions the Contractor may have taken. 
 d.  Provide immediate written notification to the Director when the union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when the Contractor has other information that the union referral process has 
impeded the Contractor’s efforts to meet its obligations. 
 e.  Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee programs relevant to the Contractor’s employment needs, especially those programs funded or approved by the 
Department of Labor.  The Contractor shall provide notices of these programs to the sources compiled under 7b above.  
 f.  Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, 
annual report, etc.; by specific review of the policy with all management personnel and with all minority and female employees at least once a year; and by posting 
the company EEO policy on bulletin boards accessible to all employees at each location where construction work is performed. 
 g.  Review, at least annually, the company’s EEO policy and affirmative action obligations under these specifications with al l employees having any responsibility 
for hiring, assignment, layoff, termination or other employment decisions including specific review of these items with onsite supervisory personnel such as 
Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site.  A written record shall  be made and maintained identifying the 
time and place of these meetings, persons attending, subject matter discussed, and disposition of the subject matter.  
 h.  Disseminate the Contractor’s EEO policy externally by including it any advertising in the news media, specifically including minority and female news media, 
and providing written notification to and discussing the Contractor’s EEO policy with other Contractors and Subcontractors with whom the Contractor does or 
anticipates doing business. 
 i.  Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools with minority and female students and to 
minority and female recruitments and training organizations serving the Contractor’s recruitment area and employment needs.  Not later than one month prior to the 
date for the acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written notification to organizations 
such as the above, describing the openings, screening procedures, and tests to be used in the selection process. 
 j.  Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provid e after school, summer and 
vacation employment to minority and female youth both on the site and in other areas of a Contractor’s work force. 
 k.  Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 
 l.  Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional opportunities and encourage these 
employees to seek or to prepare for, through appropriate training, etc., such opportunities. 
 m.  Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that the EEO policy and the Contractor’s obligations und er these specifications are being carried 
out. 
 n.  Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 
 o.  Document and maintain a record of all solicitations of officers for subcontracts from minority and female construction contractors and suppliers, including 
circulation of solicitations to minority and female contractor associations and other business associations.  
 p.  Conduct a review, at least annually, of all supervisor’s adherence to and performance under the Contractor’s EEO policies and affirmative action obligations.  
 
8.  Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their affir mative action obligations (7a through p).  The 
efforts of a contractor association, joint contractor-union, contractor-community, or other similar group of which the contractor is a member and participant, may be 
asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications provided that the contractor actively participates in the group, 
makes every effort to assure that the group has a positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits of 
the program are reflected in the Contractor’s minority and female workforce participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense for the Contractor’s noncompliance.  
 
9.  A single goal for minorities and a separate single goal for women have been established.  The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority.  Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the Contractor 
has achieved its goals for women generally, the Contractor may be violation of the Executive Order if a specific minority group of women is underutilized).  
 
10.  The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color, creed, religion, 
national origin, sex, ancestry, age, marital status, status with respect to public assistance and/or disability. 
 
11.  The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts pursuant to Executive Order 11246. 
 
12.  The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing 
regulations, by the Office of Federal Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties shall be in violation of these 
specifications and Executive Order 11246, as amended. 
 
13.  The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action st eps, at least as extensive as those standards 
prescribed in paragraph 7 of these specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.  If the Contractor fails 
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to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 
60-4.8. 
 
14.  The Contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the Government and to keep records.  Records shall at least include for each employee the 
name, address, telephone numbers, construction trade, union affiliation if any, employee identification number when assigned,  social security number, race, sex, 
status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and locations at 
which the work was performed.  Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy 
this requirement, contractors shall not be required to maintain separate records. 
 
15.  Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community 
Development Block Grant Program). 
 

Affirmative Action for Handicapped Workers 
(applies to contracts in excess of $2,500) 

(A) The Contractor will not discriminate against any employee or applicant for employment because of physical or mental handicap in regard to any position for which 
the employee or applicant is qualified.  The Contractor agrees to take affirmative action to employ, advance in employment and ot herwise treat qualified 
handicapped individuals without discrimination based upon their physical or mental handicap in all employment practices such as the following: Employment, 
upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other forms of compensation, and selection for training, including 
apprenticeship. 
 
(B) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the Act.  
 
(C) In the event of the Contractor‘s noncompliance with the requirements of this clause, actions for noncompliance may be tak en in accordance with the rules, 
regulations and relevant orders of the Secretary of Labor issued pursuant to the Act. 
 
(D) The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices in a form to be prescribed by the Director, 
provided by or through the contracting officer.  Such notices shall state the Contractor’s obligation under the law to take affirmative action to employ and advance in 
employment qualified handicapped employees and applicants for employment, and the rights of applicants and employees. 
 
(E) The Contractor will notify each labor union or representative of workers with which it has a collective bargaining agreem ent or other contract understanding, that 
the Contractor is bound by the terms of Section 503 of the Rehabilitation Act of 1973, and is committed to take affirmative action to employ and advance in 
employment physically and mentally handicapped individuals. 
 
(F) The Contractor will include the provisions of this clause in every subcontract or purchase order of $2,500 or more unless exempted by rules, regulations, or orders 
of the Secretary issued pursuant to Section 503 of the Act, so that such provisions will be binding upon each subcontractor or vendor.  The Contractor will take such 
action with respect to any subcontract or purchase order as the Director of the Office of Federal Contract Compliance Programs may direct to enforce such provisions, 
including action for noncompliance. 
 

Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era 
(applies to contracts in excess of $10,000) 

(A) The Contractor will not discriminate against any employee or applicant for employment because he or she is a disabled vet eran or veteran of the Vietnam era in 
regard to any position for which the employee or applicant for employment is qualified.  The Contractor agrees to take affirmative action to employ, advance in 
employment and otherwise treat qualified disabled veterans and veterans of the Vietnam era without discrimination based upon their disability or veterans status in 
all employment practices such as the following: Employment, upgrading, demotion or transfer, recruitment, advertising, layoff or termination, rates of pay or other 
forms of compensation, and selection for training, including apprenticeship. 
 
(B) The Contractor agrees that all suitable employment openings of the Contractor which exist at the time of the execution of this contract and those which occur 
during the performance of this contract, including those not generated by this contract and including those occurring at an establishment of the Contractor other than 
the one wherein the contract is being performed but excluding those of independently operated corporate affiliates, shall be listed at an appropriate local office of 
the State employment service system wherein the opening occurs.  The Contractor further agrees to provide such reports to such local office regarding employment 
openings and hires as may be required. 
State and local government agencies holding Federal contracts of $10,000 or more shall also list all their suitable openings with the appropriate office of the State 
employment service, but are not required to provide those reports set forth in paragraphs (D) and (E).  
 
(C) Listing of employment openings with the employment service system pursuant to this clause shall be made at least concurrently with the use of any other 
recruitment source or effort and shall involve the normal obligations which attach to the placing of a bona fide job order, including the acceptance of referrals of 
veterans and non-veterans.  The listing of employment openings does not require the hiring of any particular job applicant or from any particular group of job 
applicants, and nothing herein is intended to relieve the Contractor from any requirements in Executive Orders of regulations regarding nondiscrimination in 
employment. 
 
(D) The reports required by paragraph (B) of this clause shall include, but not be limited to, periodic reports which shall be filed at least quarterly with the appropriate 
local office or, where the Contractor has more than hiring location in a State, with the central office of that State employm ent service.  Such reports shall indicate for 
each hiring location (1) the number of individuals hired during the reporting period, (2) the number of non-disabled veterans of the Vietnam era hired, (3) the number 
of disabled veterans of the Vietnam era hired, and (4) the total number of disabled veterans hired.  The reports should include covered veterans hired for on-the-job 
training under 38 U.S.C. 1787.  The Contractor shall maintain at each hiring location copies of the reports submitted until t he expiration of one year after final 
payment under the contract, during which time these reports and related documentation shall be made available, upon request, for examination by any authorized 
representatives of the contracting officer of the Secretary of Labor.  Documentation would include personnel records respecting job openings, recruitment and 
placement. 
 
(E) Whenever the Contractor becomes contractually bound to the listing provisions of this clause, it shall advise the employment service system in each State where it 
has establishments of the name and location of each hiring location in the State.  As long as the Contractor is contractually bound to these provisions, and has so 
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advised the State system, there is no need to advise the State system of subsequent contracts.  The Contractor may advise the State system when it is no longer 
bound by this contract clause. 
 
(F) This clause does not apply to the listing of employment openings which occur and are filled outside of the 50 States, the District of Columbia, Puerto Rico, Guam, 
and the Virgin Islands. 
 
(G) The provisions of paragraphs (B), (C), (D), and (E) of this clause do not apply to openings which the Contractor proposes to fill from within his own organization or 
to fill pursuant to a customary and traditional employer-union hiring arrangement for that opening. 
 
(H) As used in this clause: 
 (1) “All suitable employment openings” includes, but is not limited to, openings which occur in the following job categories: Production and non -production; 
plant and office; laborers and mechanics; supervisory and non-supervisory; technical; and executive, administrative, and professional openings as are compensated 
on a salary basis of less than $25,000 per year.  This term includes full-time employment, temporary employment of more than 3 days’ duration, and part-time 
employment.  It does not include openings which the Contractor proposes to fill from within his own organization or to fill pursuant to a customary and traditional 
employer-union hiring arrangement nor openings in an educational institution which are restricted to students of that institution.  Un der the most compelling 
circumstances an employment opening may not be suitable for listing, including such situations where the needs of the Governm ent cannot reasonably be otherwise 
supplied, where listing would be contrary to national security, or where the requirement of listing would otherwise not be for the best interest of the Government. 
 (2) “Appropriate office of the State employment service system” means the local office of the Federal-State national system of public employment offices 
with assigned responsibility for serving the area where the employment opening is to be filled, including the District of Columbia, Guam, Puerto Rico, and the Virgin 
Islands. 
 (3) “Openings which the Contractor proposes to fill from within his own organization” means employment openings for which no consideration will be given 
to persons outside the Contractor’s organization (including any affiliates, subsidiaries, and the parent companies) and includes any openings which the Contractor 
proposes to fill from regularly established “recall” lists. 
 (4) “Openings which the Contractor proposes to fill pursuant to a customary and traditional employer-union hiring arrangement” means employment 
openings which the Contractor proposes to fill from union halls, which is part of the customary and traditional hiring relationship which exists between the Contractor 
and representatives of his employees.   
 
(I) The Contractor agrees to comply with the rules, regulations, and relevant orders of the Secretary of Labor issued pursuant to the Act. 
 
(J) In the event of the Contractor’s noncompliance with the requirements of this clause, actions for noncompliance may be taken in a ccordance with the rules, 
regulations and relevant orders of the Secretary of Labor issued pursuant to the Act. 
 
(K) The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices in a form to be prescribed by the Director, 
provided by or through the contracting officer.  Such notices shall state the Contractor’s obligation under the law to take affirmative action to employ and advance in 
employment qualified disabled veterans and veterans of the Vietnam era for employment, and the rights of applicants and employees. 
 
(L) The Contractor will notify each labor union representative of workers with which it has a collective bargaining agreement or other contract understanding, that the 
Contractor is bound by the terms of the Vietnam Era Veterans Readjustment Assistance Act, and is committed to take affirmative action to employ and advance 
qualified disabled veterans and veterans of the Vietnam era.. 
 
(M) The Contractor will include the provisions of this clause in every subcontract or purchase order of $10,000 or more unless exempted by rules, regulations, or 
orders of the Secretary issued pursuant to the Act, so that such provisions will be binding upon each subcontractor or vendor.  The Contractor will take such action 
with respect to any subcontract or purchase order as the Director of the Office of Federal Contract Compliance Programs may direct to enforce such provisions, 
including action for noncompliance. 

 
Section 12 

Employment Opportunities - “HUD Section 3" 
General 

These requirements apply to the City of Duluth contracts receiving assistance under the U.S. Department of Housing and Urban Development (HUD) Community 
Development Block Grant (CDBG) Program. 

Type of Covered Projects 
24CFR570.607 (b) of the HUD CDBG Program Regulations state in part “... that employment and other economic opportunities aris ing in connection with housing 
rehabilitation, housing construction, or other public construction projects shall to the greatest extent feasible, and consistent with existing Federal, State, and local 
laws and regulations be given to low- and very low-income persons. 
 

Thresholds 
In accordance with the provisions of 24CFR135.3(a) (3) (ii) (A), the requirements of this Section apply to those recipients as defined at 24CFR135.5 when the amount 
of this contract exceeds $200,000. 
In addition, in accordance with the provisions of 24CFR135.3 (a) (3) (ii) (B), the requirements of this Section apply to any contractor or subcontractor whose contract 
exceeds $100,000 as a result of assistance provided under this contract. 
 

Requirements (Section 3 Clause) 
(A) The work to be performed under this contract is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 
U.S.C. 1701u (section 3).  The purpose of Section 3 is to ensure that employment and other economic opportunities generated b y HUD assistance or HUD-assisted 
projects covered by section 3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, particularly persons who are recipients of HUD 
assistance for housing. 
 
(B) The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 135, which implement section 3.  As evidenced by their execution of this 
contract, the parties to this contract certify that they are under no contractual or other impediment that would prevent them from complying with the part 135 
regulations. 
 
(C) The contractor agrees to send to each labor organization or representative of workers with which the contractor has a col lective bargaining agreement, or other 
understanding, if any, a notice advising the labor organization or workers’ representative of the contractor’s commitments under this section 3 clause, and will post 
copies of the notice in conspicuous places at the work site where both employees and applicants for training and employment positions can see the notice.  The 
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notice shall describe the section 3 preference, shall set forth minimum number and job titles subject to hire, availability of apprenticeship and training positions, the 
qualifications for each; and the name and location of the person(s) taking applications for each of the positions; and the anticipated date the work shall begin.   
 
(D) The Contractor agrees to include this section 3 clause in every subcontract subject to compliance with regulations in 24 CFR part 135, and agrees to take 
appropriate action, as provided in an applicable provision of the subcontract or in this section 3 clause, upon a finding that the subcontractor is in violation of the 
regulations in 24 CFR part 135.  The contractor will not subcontract with any subcontractor where the contractor has notice or knowledge that the subcontractor has 
been found in violation of the regulations in 24 CFR part 135. 
 
(E) The contractor will certify that any vacant employment positions, including training positions, that are filled (1) after  the contractor is selected but before the 
contract is executed, and (2) with persons other than those to whom the regulations of 24 CFR part 135 require employment opportunities to be directed, were not 
filled to circumvent the contractor’s obligation under 24 CFR part 135. 
 
(F) Noncompliance with HUD’s regulations in 24 CFR part 135 may result in sanctions, termination of this contract for default , and debarment or suspension from 
future HUD-assisted contracts. 
 

Section 13 
Federal Requirements for Minority/Women Business Enterprises Contract Guidance - MPFA 

General 
Municipalities that receive loan funding must comply with Federal requirements concerning utilization of Minority Business Enterprises (MBE) and Women’s Business 
Enterprises (WBE).  These requirements are designed to encourage the prime contractors to utilize MBEs and WBEs whenever procurement opportunities occur.  

Regulation 
40 C.F.R. Section 35.3145(d) Application of other Federal Authorities, M/WBE Requirements 
Executive Orders No. 11625, 12138 and 12432 - Promoting the use of M/WBEs 
Section 129 of Public Law 100-590 - Small Business Administration Reauthorization and Amendment Act of 1988 
Regulations detailed in the EPA’s Cross-Cutting Federal Authorities - Clean Water Act State Revolving Fund Program and Safe Drinking Water Act State Revolving Fund 
Program 

Implementation 
The “fair share” target percentage participation proposed for this project is 3.5 percent (3.5%) for MBE and 11.5 percent (11.5%) for WBE. 
 
If the Contractor intends to let any subcontractors for a portion of the work, the Contractor shall take affirmative steps to assure that minority and women businesses 
are utilized when possible as sources of supplies, equipment, construction and services.  Affirmative steps shall include the following: 
 a) Include qualified minority businesses on solicitation lists. 
 b) Assure that minority businesses are solicited whenever they are potential sources. 
 c) When economically feasible, divide total requirements into smaller tasks or quantities so as to permit maximum small and minority business  

participation. 
 d) Where the requirement permits, establish delivery schedules, which will encourage participation by minority businesses. 
 e) Use the services and assistance of the Office of Minority Business Enterprise of the Department of  Commerce.  
 
The low bidder will be required to submit to the City of Duluth documentation of his good faith efforts to meet the targeted goals of utilizing MBEs and WBEs. 
 

Section 14 - Forms 
        
   

                 Minnesota Department of Transportation and City of Duluth, Minnesota funded certified payroll forms  
      ■  MnDOT Prime Contractor’s-Subcontractor’s  Statement of Compliance form (12/2010)          
       www.dot.state.mn.us/const/labor/forms.html        

■  Certified Payroll Forms 
   http://www.dol.gov/forms/whd/wh347.pdf 

               use front side only 
 
 

             U. S. Department of Housing and Urban Development and federal  government funded certified payroll forms 
     ■  Statement of Compliance Form & Certified Payroll Forms 
      http://www.dol.gov/forms/whd/wh347.pdf 

 (use reverse side for Statement of Compliance form)  
                ■ MnDOT Prime Contractor’s-Subcontractor’s  Statement of Compliance form (12/2010)     
      www.dot.state.mn.us/const/labor/forms.html 

    
 

                                       Minnesota Department of Transportation Trucking Requirements 
     ■  Month End Trucking Report Form A and Form B 

■  Month End Trucking Report Statement of Compliance 
■  Definitions, instructions, forms: 

www.dot.state.mn.us/const/labor/forms.html 
   

http://www.dot.state.mn.us/const/labor/forms.html
http://www.dol.gov/forms/whd/wh347.pdf
http://www.dol.gov/forms/whd/wh347.pdf
http://www.dot.state.mn.us/const/labor/forms.html
http://www.dot.state.mn.us/const/labor/forms.html
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SECTION 01 10 00 

 

SUMMARY 

PART 1  GENERAL 

1.01 PROJECT 

A. Project Name:  City of Duluth Fire Station #10 Slab Replacement 

B. Owner's Name:  City of Duluth, MN. 

C. Structural Engineers Name:  Northland Consulting Engineers LLP. 
1. 102 South 21

st
 Ave. West, Suite 1 

2. Duluth, MN 55806 
3. Phone:  218-727-5995 

4. Fax:  (218) 727-7779 

D. The Project consists of: 

In general, this project consists of:   

• The removal of the existing un-bonded concrete topping slab.  

• The pouring of a new fully bonded topping slab. 

• The inspection and possible repairs of the existing structural concrete slab and steel beams. 

• The removal and replacement of existing floor drains. 

• Substantial Completion of the work shall be (45 Days) 

1.02 CONTRACT DESCRIPTION 

A. Contract Type:  A Multiple prime contract based on a Stipulated Price as described in the 
Advertisement to Bid and Bid Form. 

B. These Specifications with the accompanying Drawings are intended to describe and illustrate all 
work necessary to carry out the work of the project listed in Advertisements and Invitations. 
1. Provide labor, materials articles, equipment, incidentals, items, tools, services, supplies, 

methods, operations, skills in such quantities as may be necessary to complete Project 
within the intent of the Contract Documents.  Singular notations shall be considered plural 
where plural application is reasonably inferable.  Mention or indication of extent of work 
under any work Division or Specification Section is done only for convenience of 
Contractor and shall not be construed as describing all work required under that Division or 
Section. 

2. Drawings:  The List of Drawing Sheets is included in Section 00 01 15. Contractors and all 
Subcontractors shall be bound by the information and requirements provided by the 
complete set of Drawings.  Individual Detail Sheets shall be considered with and as a part 
of the Drawings and the overall Contract Documents. 

3. The Divisions and Sections of the Technical Specifications primarily apply to the various 
trade divisions, but Contractor and all Subcontractors shall be bound to the information and 
requirements of the complete set of Specifications. 

4. Other Requirements:  The requirements of all Sections of Divisions 00 and 01 apply to and 
shall govern the Contractor and all Subcontractors for this Project. Supplementary General 
Conditions and all Sections Division 01 shall govern Work of all technical Sections.  Where 
provisions and requirements are referred to as the responsibility of the Contractor or a 
particular Subcontractor, he shall have the primary responsibility to accomplish, provide, 
assume, and enforce, but the Contractor and all Subcontractors shall be governed by the 
requirements and cooperate fully in fulfilling the requirements. 

5. Examination of Site and Documents:  In submitting a bid and in accepting a Contract 
award, the Contractor represents he has examined the site, existing conditions as well as 
the entire set of documents, in accordance with the General Conditions and agrees to be 
bound by all conditions of the site, existing conditions, and all documents, without 
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additional cost. 

1.03 WORK BY OWNER 

A. Refer also to document 00 72 00, General Conditions, Article 6.1. 

B. The Owner reserves the right to let other contracts in connection with this Project.  This 
Contractor shall afford other contractors reasonable opportunity for the introduction and storage 
of their materials and execution of their work, and shall properly connect and coordinate his 
work with theirs. 

C. The Owner reserves the right to jointly occupy the premises with the Contractor in the 
performance of his duties and functions.  The Owner also reserves the right to: enter into the 
Project and premises at all times; make installations of materials and equipment at appropriate 
times as the Work progresses; install equipment, furniture, and furnishings when spaces are at 
appropriate stages of completion.  Contractor shall coordinate work with the Owner and 
cooperate with the Owner to minimize undue interferences. 

D. If any part, unit, phase, or the entire Project is substantially complete or ready for occupancy, 
the Owner may, upon notice to the Contractor, and without prejudice to any of the rights of the 
Owner or Contractors, enter into and make use of the Work that is substantially complete. 

1.04 OWNER OCCUPANCY 

A. Owner intends to occupy the Project upon Substantial Completion. 

B. Cooperate with Owner to minimize conflict and to facilitate Owner's operations. 

C. Schedule the Work to accommodate Owner occupancy. 

1.05 CONTRACTOR USE OF SITE AND PREMISES 

A. Do not infringe on areas outside of the established construction limits indicated on Drawings or 
designated by the Owner without permission of the Owner.  Arrange temporary easements 
which may be required for construction operations, maintain safety precautions, and return to 
original conditions upon completion of the Contract.  The Owner may caution Contractor about 
conditions which they observe, but shall not be held responsible to provide such advice or for 
enforcing any protection. 

B. Contractors and all other persons connected with this project shall only use parking areas 
approved. 

C. Contractors shall use and maintain in clean condition site access route as designated.  No 
other access shall be used for vehicles or men. 

D. Move any stored products which interfere with operations of Owner or other Contractors. 

E. Do not load structures with weights which will endanger the structure. 

F. Maintain site in safe condition and keep free of construction materials and debris. 

G. Maintain fire protection and access at all times.  Permit immediate access by firefighting 
equipment. 

H. Hazardous Protection:  Warning signals, barricades and other protective measures for hazard 
shall be in place or operate 24 hours per day. 

 
I. The Contractor shall do all patching of existing property on or adjacent to the site, including but 

not limited to: walks, pavements, roadways, structures, and utilities which are cut or damaged 
by construction and are not designated for removal, relocation or replacement in the course of 
the construction. 

J. Work occurring on public property shall be constructed in accordance with all laws, ordinances, 
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rules, regulations and orders of any public authority having jurisdiction. 

K. Site Management Requirements: 
1. The Prime Contractor shall coordinate all work on site with the Owner and Architect. 
2. General:  Upon commencement of the Work at the site, the Prime Contractor shall 

assume the site management at areas within construction limits as agreed to by the Owner 
and Contractor, other areas where work is to be performed and adjacent storage areas, to 
provide proper direction to all contractors, subcontractors and workmen. Site management 
shall be coordinated with the Owner and shall include maintaining areas as specified and 
required to be free of construction activity, parking and storage where it is necessary to 
provide clear access and areas for the Owner's functions. 

3. Responsibilities: Site management and maintenance shall include, but not be limited to:  
enforcement of access, parking, delivery, storage, noise and other restrictions; 
maintenance of fences in good condition; providing and maintaining temporary facilities as 
specified; dewatering the excavations, except water in trenches and excavations made by 
subcontractors solely for their own work; protection of adjacent structures as may be 
damaged caused by water; overall fire and safety management; protection for site features 
to remain; temporary partitions, closures, dust barriers and similar to separate work areas 
in existing building spaces; and similar overall or general management of the site and 
adjacent public and other property to fulfill the obligations of this Contract. 

4. Fencing: Refer to Section 01 50 00 for fencing to be provided at areas of construction and 
storage. 

5. Use of Streets:  Where the conduct of the work requires the obstruction or use of a 
roadway or parking lot, it shall be the responsibility of the respective Contractor to secure 
all necessary permission from the Owner.  Contractors shall be responsible for the 
protection of the public in the vicinity of the work and nothing in these specifications shall 
be construed to relieve him of said responsibility.  Protective devices shall conform to the 
requirements of the Highway Department having juristdiction and/or the proper public 
authorities and shall be installed as required by the Owner. 

L. Provide access to and from site as required by law and by Owner: 
1. Emergency Building Exits During Construction:  Keep all exits required by code open 

during construction period; provide temporary exit signs if exit routes are temporarily 
altered. 

2. Do not obstruct roadways, sidewalks, or other public ways without permit. 

1.06 WORK SEQUENCE 

A. Begin work when scheduled by general contractor to achieve substantial completion as 
scheduled to prevent delay in the work by others. 

B. Deviations in the schedule must be authorized by the architect and owner. 

C. Time Set by Schedule:  Where the constraints, completion and timing of Work specified in this 
or other Sections do not have specific dates or time imposed by the Contract Documents, they 
shall be considered and incorporated as established dates in the final Construction Schedule of 
the Prime Contractor.  Where the activity affects the Owner, the time or dates established in the 
construction schedule shall be maintained, as the Owner will plan his activities accordingly. 

D. Other Considerations:  In addition to the time of commencement, substantial completion and 
final completion dates, all other events, fasteners, and constraints shall be carefully considered 
in establishing the work program and schedule of the Project.  The Contractor and 
subcontractors shall work closely in timing of operations and shall have materials, equipment 
and other elements ready to be able to immediately fulfill their obligations in the overall 
schedule. 

E. Final Completion:  Within 10 days after substantial completion. 
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F. Time of Completion: 
1. The Contractor agrees that said work shall be prosecuted regularly, diligently, and 

uninterruptedly at such rate of progress as will insure full completion thereof within the time 
specified.  It is expressly understood and agreed, by and between the Contractor and the 
Owner, that the time for completion of the same, taking into consideration the average 
climatic range and usual industrial conditions prevailing in this locality. 

2. Delays and Extension of Time:  All time limits stated in the Contract Documents are of the 
essence of the Contract.  The Contractor may be granted an extension of time and/or 
relief of Liquidated Damages because of causes beyond the Contractor's control which 
constitute a justifiable delay.  The Owner will extend the time subject to the following 
provisions:. 
a. Written notice of the delay, an explanation of the cause and an estimate of the length 

of delay shall be forwarded to the Architect within five days of the beginning of such 
delay. 

b. Claims for extension of time shall be stated in numbers of whole calendar days.  The 
actual dates on which the delay(s) occurred must be stated.  In the case of claims for 
extension of time because unusual inclement weather prevented the execution of 
major items of the Work on normal working days, calendar days shall be computed by 
multiplying normal work days (five days per week) by a factor of 1.4.  Contractor must 
provide documentation of all weather related delays and claims for the extension will 
be allowed only if the weather is distinctly out of line with the ten year average. 

c. Any claim for extension of time for strikes or lockouts shall be supported by a situation 
of facts concerning the strike, including but not limited to, the dates, the craft 
concerned, the reason for the strike, efforts to resolve the dispute, and efforts to 
minimize the impact of the strike in progress. 

d. Any claims for extension of time for delays in transportation or for failure of suppliers 
shall be supported by a citation of facts demonstrating that the delays are beyond the 
Contractor's control, including, but not limited to, his efforts to overcome such delays. 

e. The time extensions for changes in the Work will depend upon the extent, if any, by 
which the changes cause delay in the completion of various elements of construction. 

f. A Change Order granting the time extension may provide that the Contract 
Completion Date will be extended only for those specific elements so delayed and that 
the remaining work will not be altered.  Further, the amended completion date shall 
be of essence to this contract and shall be subject to the same conditions as the 
original completion time. 

3. Project Schedule: 
a. General:  The General Contractor shall prepare the Final Contractors Construction 

Schedule for the Work.  The location and nature of the Project, the requirement to 
maintain the operation, functions, and services of the Owner dictates careful planning, 
scheduling and close cooperation between the Contractor, subcontractors and the 
Owner.  The Contractor shall keep the Owner advised of his intended operations and 
schedule and be guided by other constraints or timing of work that may develop 
during construction.  It is the intent of the Owner to cooperate as far as possible to 
minimize hampering of operations and the Contractor may suggest schedules and 
timing which will facilitate progress. 

b. Within ten work days after award of the Contract, prepare, submit and review with the 
Owner and Architect a detailed schedule addressing work activities and estimate 
duration of the activities.  This schedule shall be prepared in such detail and form as 
the Architect may require and will be subject to the Approval of the Architect and 
Owner. 

c. In general, the schedule shall indicate the various phases of work coordinated and 
integrated time-wise with the other work.  The schedule shall also indicate the various 
activities of each of the areas, stages, and phases of work, with integrated and 
coordinated commencement and completion times.  After review by the Owner, 
including any revised sequencing proposed by the Contractor or Owner to improve the 
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progress or minimize the disruption of the Owner's functions, the Contractor shall 
revise the schedule as the "final" schedule, which will provide the planning information 
for the Owner's relocation and other operations. 

d. Submit schedule updates and Material Status Report updates with applications of 
payments as requested by the Architect. 

e. Furnish manpower staffing information as requested by the Owner or Architect. 
f. Coordinate the letting of subcontracts, material purchases, shop drawings 

submissions, delivery of materials, sequence of operations, etc., to conform to the 
Project Schedule and furnish proof of same as may be required by the Architect. 

g. Revise and periodically update the Project Schedule as necessary to conform to the 
current status of the project and furnish copies to the Owner, Architect, and 
subcontractors. 

4. Commencement of Work: 
a. No Contractor shall commence Work nor allow any Subcontractor or 

Sub-subcontractor to commence the Work until: 
1) The Contract has been fully executed; and the Owner, has issued a Notice to 

Proceed. 
2) The Owner has approved the Contractor's Performance and Payment Bonds. 
3) The Owner has approved evidence of the Contractor's Liability Insurance and 

any other insurance required to be purchased by the Contractor. 
5. Performance/Payment Bond:  Furnish a Performance/Payment Bond in accordance with 

the Supplementary General Conditions. 
6. Other Bonds, Permits, Fees: 

a. The GENERAL CONTRACTOR shall secure and pay the cost of the building permit 
for the Project.  Included will be the building permit fees, plan check fees, State 
surcharge, and other fees customarily charged for the building permit. 

b. The GENERAL CONTRACTOR shall secure and pay any additional costs for the 
Certificate of Occupancy for the Project. 

c. Each CONTRACTOR OR SUBCONTRACTORS shall secure and pay for all other 
bonds, permits, governmental fees, license and inspections required necessary for the 
proper execution and completion of this work. 

7. Layout of the Work: 
a. The PRIME CONTRACTOR shall be responsible for and shall assist Subcontractors 

and Prime Trade Contractors in the location of walls, partitions, columns, beams, 
floors, ceilings, and openings therein where their work must be located and placed 
prior to the erection of these items. 

b. The Contractor and/or Subcontractor is responsible for the accuracy with respect to 
layout of his work.  Immediately report any perceived discrepancies or errors in the 
Drawings to the Architect and make adjustments in accordance with instructions given 
by the Architect. 

c. The contractor and subcontractor shall recognize that the drawings necessarily are 
diagrammatic in many instances.  All work and in particular exposed piping, ducts, 
conduit and similar items shall be neatly and carefully laid out to provide the most 
useful space utilization and the most orderly appearance.  Piping and similar work 
shall be installed as close to ceilings and walls as conditions permit, located to 
prevent interference with other work or with the use of the spaces in the manner 
required by the functions of the room and staff.  Valves shall be located in 
inconspicuous but accessible places.  Before proceeding with any work, particularly 
where exposed, the Contractor shall carefully plan the layout and review it with the 
Architect for acceptability of location. 

8. Openings, Blocking, Backing and Grounds: 
a. Each Trade Contractor shall be responsible for providing backing and grounds in all 

walls and above ceilings necessary for the installation of all contracted work. 
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b. Make suitable preparations for the hangers, inserts, anchors, grounds and supports 
that are to be embedded in concrete, masonry walls, floors, partitions or structural 
members, or that are to pass through or be attached thereto.  Provide and install 
proper sleeves, boxes, receptacles or chases for all openings or recesses to receive 
work occurring in or passing through any such members, all of which shall be located 
accurately and secured firmly in place before any such masonry has been erected, 
concrete poured or walls/ceilings enclosed. 

9. Field Dimensions:  The need to obtain accurate file dimensions in ample time to permit 
fabrication of materials and equipment, for delivery and installation in accordance with the 
schedule, shall be recognized.  Each Contractor and all subcontractors shall cooperate in 
completing work phases to accommodate the schedule for obtaining dimensions and to 
prevent fabrication delay.  In the event it is impractical to have work in place to permit field 
dimensions, the Contractor shall guarantee necessary dimensions, before construction, to 
the various fabricators and be responsible to insure the dimensions. 

10. Reference to Standards and Codes: 
a. Notice of Variance:  If a Contractor observes that the drawings and specifications are 

at variance with any applicable code or regulation of a governmental unit having 
authority, he shall promptly notify the Architect in writing, and any necessary changes 
shall be adjusted as provided in the Contract for Changes in the Work.  If a 
Contractor performs any work knowing it to be contrary to such laws, ordinances, 
rules and regulations, and without such notice to the Architect, he shall bear all costs 
and damages arising therefrom. 

b. Reference Standards:  For products specified by association or trade standards, 
comply with requirements of the standard, except when more rigid requirements are 
specified or are required by applicable codes and other standards. 

c. Effect of Standards:  The standards referred to, such as ASTM, Federal 
Specifications, NFPA and similar standards, shall have full force and effect as though 
printed in the Specifications, except as modified in the Specification.  These 
standards are not furnished to bidders and Contractors as it is assumed that these 
standards are readily available and that the manufacturers and trades involved are 
familiar with their requirements. 

d. Date of Standard:  Any material specified by reference to the number, symbol or title 
of a specific standard, such as ASTM, Commercial Standard, a Federal Specification, 
a trade association standard, or other similar standard, shall comply with the 
requirements in the latest revision thereof and any amendment or supplement thereto 
in effect on the date of the Contract Documents, unless otherwise noted. 

e. Certificate:  For products specified in accordance with a Federal Specification, ASTM 
Standard, American National Standards Institute or similar association standards, 
upon request the Contractor shall provide an acceptable affidavit by independent 
testing laboratory or other source approved by the Architect, certifying that product 
furnished for this Project complies with the particular standard specifications.  Where 
necessary, requested or specified, supporting test data shall be submit to substantiate 
compliance.  The manufacturer is subject to Architect's acceptance. 

11. Coordination Requirements: 
a. General:  The nature of the Project makes it imperative the Contractor and all 

subcontractors and prime trade contractors coordinate their work and cooperate with 
each other and the Owner from the start of the Project to completion.  PRIME 
CONTRACTOR shall be the Prime Coordinator for the Project and shall establish the 
overall schedule for the progress of the Project, the sequence of completion and 
general use of the site. 

b. Off-Site Fabrication:  With the restricted site, off site fabrication is encouraged as 
much as possible and schedule of deliveries so materials and equipment can be 
installed immediately after delivery.  The Project Coordination Administrator shall 
alert and advise subcontractors and suppliers of the need to hold deliveries until they 
are notified the materials are required on the site. 
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c. Equipment:  With respect to mechanical and electrical features of equipment, 
complete data must be exchanged directly between the Contractors and 
subcontractors involved as the progress of the Project requires. The person 
requesting the information shall advise when it will be required. The suppliers of 
equipment are expressly required to provide large scale layout drawings showing the 
required rough-in locations of all services (dimensioned from building features) service 
characteristics.  In the event of incorrect, incomplete, delayed or improperly identified 
information, the party causing the delay or error shall be responsible and pay for any 
modifications or replacements necessary to provide a correct, proper and new 
installation, including relocations required. 

1.07 GENERAL PROTECTION AND SAFETY 

A. General:  In accordance with best construction practices, the Prime Contractor shall be 
responsible for conditions of the job site, including safety of all persons and property affected 
directly or indirectly by his operations during the performance of the Work. This requirement 
shall apply continuously 24 hours per day until acceptance of the Work by the Owner and shall 
not be limited to normal working hours. 

1.08 PHOTOGRAPHS / PRESS RELEASES 

A. Do not take, or cause any photographs to be taken at the job site without prior approval of the 
Owner / Architect. 

B. Do not issue any press releases or disseminate information concerning the project to the news 
media without prior approval of the Owner / Engineer. 

1.09 WORKING HOURS 

A. This project shall be scheduled by the Prime Contractor to operate on a 5-day, 40-hour per 
week basis. Contractors employing trades who work other than the above hours must provide 
for coordination of their work as it relates to the work of other trades which work the above 
hours at no additional cost to the Owner. This schedule may be changed or modified with the 
approval of the Owner / Engineer. 

1.10 HAZARDOUS MATERIAL REMOVAL 

A. If during the construction of the Project hazardous material is suspected or encountered by the 
Contractor, the Contractor shall promptly notify the Architect and the Owner, with his own forces 
or by separate contract, shall be responsible for complete removal and disposition of the 
hazardous material. 

B. If the Contractor claims that delay and additional cost is involved because of this action, he shall 
make claim as provided elsewhere in the Contract Documents. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 20 00 

 

PRICE AND PAYMENT PROCEDURES 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Procedures for preparation and submittal of applications for progress payments. 

B. Documentation of changes in Contract Sum and Contract Time. 

C. Change procedures. 

1.02 SCHEDULE OF VALUES 

A. Electronic media printout including equivalent information will be considered in lieu of standard 
form specified; submit sample to Engineer for approval. 

B. Forms filled out by hand will not be accepted. 

C. Submit a printed schedule on AIA Form G703 - Application and Certificate for Payment 
Continuation Sheet. Contractor's standard form or electronic media printout will be considered. 

D. Submit Schedule of Values in triplicate within 15 days after date of Owner-Contractor 
Agreement. 

E. Format:  Utilize the Table of Contents of this Project Manual. Identify each line item with 
number and title of the specification Section. Identify site mobilization and bonds and insurance. 

F. Include in each line item, the amount of Allowances specified in this section.  For unit cost 
Allowances, identify quantities taken from Contract Documents multiplied by the unit cost to 
achieve the total for the item. 

G. Include within each line item, a direct proportional amount of Contractor's overhead and profit. 

H. Revise schedule to list approved Change Orders, with each Application For Payment. 

1.03 APPLICATIONS FOR PROGRESS PAYMENTS 

A. Payment Period:  Submit at intervals stipulated in the Agreement. 

B. Electronic media printout including equivalent information will be considered in lieu of standard 
form specified; submit sample to Engineer for approval. 

C. Forms filled out by hand will not be accepted. 

D. Present required information in typewritten form. 

E. Form:  AIA G702 Application and Certificate for Payment and AIA G703 - Continuation Sheet 
including continuation sheets when required. 

F. Execute certification by signature of authorized officer. 

G. Use data from approved Schedule of Values.  Provide dollar value in each column for each line 
item for portion of work performed and for stored Products. 

H. Round off all figures on all progress payments to the nearest dollar, any adjustment required 
shall be made on the final application for payment. 

I. List each authorized Change Order as a separate line item, listing Change Order number and 
dollar amount as for an original item of Work. 

J. Submit three copies of each Application for Payment. Upon review and approval, the Engineer 
will sign and forward three (3) copies to the Owner with their recommendations. 
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K. Include the following with the application: 
1. Affidavits attesting to off-site stored products. 

a. No payment will be made to a contractor on account of materials and equipment in 
transit or stored at off-site locations unless prior approval is received from the Owner 
and Engineer.  Proof of proper insurance must be submitted for materials stored of 
site before approval will be considered. 

2. Lien Waivers:  Will be required for each payment request by each Contractor and 
Subcontractor. First lien waivers to be submitted with Payment Request No. 2 covering 
payment for Payment Request No. 1. They shall then continue with subsequent payment 
requests covering the preceding payment. 
a. With submission of the final payment request, or upon request for reduction of 

retainage, the Contractor shall provide lien waivers from all subcontractors and 
suppliers covering all dollar amounts for which a lien waiver has not yet been 
submitted. 

3. Payroll Records:  Will be required for each pay request by each Contractor and 
Subcontractor carrying out work on the site.  Each application for payment submitted shall 
be accompanied by payroll records current to within twenty-one (21) days of the date of the 
application. 
a. Final payment to a contractor will not be made until payroll records are submitted 

covering completed project. 

L. When Engineer requires substantiating information, submit data justifying dollar amounts in 
question.  Provide one copy of data with cover letter for each copy of submittal. Show 
application number and date, and line item by number and description. 

1.04 RETAINAGE 

A. To insure the proper performance of the Contract, the Owner will retain FIVE PERCENT of the 
amount of each Certificate for Payment issued by the Engineer.  Such amount will be retained 
by the Owner until Substantial Completion. At substantial completion the withholding amount will 
be reduced to Two Percent. 

B. In event of a very minor amount of work, incomplete or not corrected due to weather, unsuitable 
conditions for testing or similar conditions preventing the General Contractor from proceeding, 
the retained amount may be reduced to three times the value of the incomplete work upon 
recommendation of the Engineer and approved by the Owner. 

1.05 MODIFICATION PROCEDURES 

A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Engineer 
will issue instructions directly to Contractor. 

B. Engineer will advise of minor changes in the Work not involving an adjustment to Contract Sum 
or Contract Time as authorized by the Conditions of the Contract by issuing supplemental 
instructions on Engineers Supplemental Instruction Form (ASI). 

C. For other required changes, Engineer will issue a document signed by Owner instructing 
Contractor to proceed with the change, for subsequent inclusion in a Change Order. 
1. The document will describe the required changes and will designate method of determining 

any change in Contract Sum or Contract Time. 
2. Promptly execute the change. 

 
D. For changes for which advance pricing is desired, Engineer will issue a document that includes 

a detailed description of a proposed change with supplementary or revised drawings and 
specifications, a change in Contract Time for executing the change with a stipulation of any 
overtime work required and the period of time during which the requested price will be 
considered valid.  Contractor shall prepare and submit a fixed price quotation within 10 days. 
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E. Contractor may propose a change by submitting a request for change to Engineer, describing 
the proposed change and its full effect on the Work, with a statement describing the reason for 
the change, and the effect on the Contract Sum and Contract Time with full documentation and 
a statement describing the effect on Work by separate or other contractors.  Document any 
requested substitutions in accordance with Section 01 60 00. 

F. Computation of Change in Contract Amount:  As specified in the Agreement and Conditions of 
the Contract. 
1. For change requested by Engineer for work falling under a fixed price contract, the amount 

will be based on Contractor's price quotation. 
2. For change requested by Contractor, the amount will be based on the Contractor's request 

for a Change Order as approved by Engineer. 
3. For pre-determined unit prices and quantities, the amount will based on the fixed unit 

prices. 
4. For change ordered by Engineer without a quotation from Contractor, the amount will be 

determined by Engineer based on the Contractor's substantiation of costs as specified for 
Time and Material work. 

G. Substantiation of Costs:  Provide full information required for evaluation. 
1.  Provide following data:  

a. Quantities of products, labor, and equipment. 
b. Taxes, insurance, and bonds. 
c. Overhead and profit. 
d. Justification for any change in Contract Time. 
e. Credit for deletions from Contract, similarly documented. 

2. For Time and Material work, submit itemized account and supporting data after completion 
of change, within time limits indicated in the Conditions of the Contract. 

H. Execution of Change Orders:  Engineer will issue Change Orders for signatures of parties as 
provided in the Conditions of the Contract. 

I. After execution of Change Order, promptly revise Schedule of Values and Application for 
Payment forms to record each authorized Change Order as a separate line item and adjust the 
Contract Sum. 

J. Promptly revise progress schedules to reflect any change in Contract Time, revise 
sub-schedules to adjust times for other items of work affected by the change, and resubmit. 

K. Promptly enter changes in Project Record Documents. 

1.06 APPLICATION FOR FINAL PAYMENT 

A. Prepare Application for Final Payment as specified for progress payments, identifying total 
adjusted Contract Sum, previous payments, and sum remaining due. 

B. Application for Final Payment will not be considered until the following have been accomplished: 
1. All closeout procedures specified in Section 01 70 00. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 30 00 

 

ADMINISTRATIVE REQUIREMENTS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Preconstruction meeting. 

B. Progress meetings. 

C. Construction progress schedule. 

D. Coordination drawings. 

E. Submittals for review, information, and project closeout. 

F. Number of copies of submittals. 

G. Submittal procedures. 

1.02 RELATED REQUIREMENTS 

A. Section 01 10 00 - Summary:  Stages of the Work, Work covered by each contract, 
occupancy,. 

B. Section 01 70 00 - Execution and Closeout Requirements:  Additional coordination 
requirements. 

C. Section 01 78 00 - Closeout Submittals:  Project record documents. 

1.03 PROJECT COORDINATION 

A. Project Coordinator:  General Contractor. 

B. Cooperate with the Project Coordinator in allocation of mobilization areas of site; for field offices 
and sheds, for site access, traffic, and parking facilities. 

C. During construction, coordinate use of site and facilities through the Project Coordinator. 

D. Comply with Project Coordinator's procedures for intra-project communications; submittals, 
reports and records, schedules, coordination drawings, and recommendations; and resolution of 
ambiguities and conflicts. 

E. Comply with instructions of the Project Coordinator for use of temporary utilities and 
construction facilities. 

F. Coordinate field engineering and layout work under instructions of the Project Coordinator. 

G. Make the following types of submittals to Engineer through the Project Coordinator: 
1. Requests for interpretation. 
2. Requests for substitution. 
3. Shop drawings, product data, and samples. 
4. Test and inspection reports. 
5. Design data. 
6. Manufacturer's instructions and field reports. 
7. Applications for payment and change order requests. 
8. Progress schedules. 
9. Coordination drawings. 
10. Closeout submittals. 

PART 2  PRODUCTS - NOT USED 
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PART 3  EXECUTION 

3.01 PRECONSTRUCTION MEETING 

A. Engineer will schedule a meeting after Notice of Award. 

B. Attendance Required: 
1. Owner. 
2. Engineer. 
3. Contractor. 

C. Agenda: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
4. Submission of list of Subcontractors, list of Products, schedule of values, and progress 

schedule. 
5. Designation of personnel representing the parties to Contract, General Contractor, Major 

Subcontractors, Owner and Engineer. 
6. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
7. Rules and regulations governing performance of Work. 
8. Procedures for safety and first aid, security, quality control housekeeping, and other related 

matters. 
9. Scheduling. 
10. Any additional Owner or Engineer/Engineer requirements. 

D. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Engineer, Owner, participants, and those affected by decisions made. 

3.02 PROGRESS MEETINGS 

A. Schedule and administer meetings throughout progress of the Work at maximum monthly 
intervals. 

B. Engineer will make arrangements for meetings, prepare agenda with copies for participants, and 
preside at meetings. 

C. Attendance Required:  Job superintendent, major Subcontractors and suppliers, Owner, 
Engineer, as appropriate to agenda topics for each meeting. 

D. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems that impede, or will impede, planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period. 
10. Maintenance of quality and work standards. 
11. Effect of proposed changes on progress schedule and coordination. 
12. Other business relating to Work. 

E. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Engineer, Owner, participants, and those affected by decisions made. 
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3.03 PRE-INSTALLATION CONFERENCES 

 
A. When required in individual specification section, the Engineer shall convene a pre-installation 

conference at work site prior to commencing work of the Section.  When possible this shall be 
scheduled to coincide with a regular progress meeting. 

B. Attendance will be required by all parties directly affecting, or affected by, work of the specific 
Section. 

C. Notify all parties seven days in advance of meeting date. 

D. The Engineer shall, preside at conference; record minutes, and distribute copies to all 
participants. 

E. Review conditions of installation, preparation and installation procedures, and coordination with 
related work. 

3.04 CONSTRUCTION PROGRESS SCHEDULE 

A. Within 10 days after date of the Agreement, submit preliminary schedule defining planned 
operations for the first 15 days of Work, with a general outline for remainder of Work. 

B. If preliminary schedule requires revision after review, submit revised schedule within 10 days. 

C. Within 20 days after review of preliminary schedule, submit draft of proposed complete schedule 
for review. 
1. Include written certification that major contractors have reviewed and accepted proposed 

schedule. 

D. Within 10 days after joint review, submit complete schedule. 

E. Submit updated schedule with each Application for Payment. 

F. Submit updated schedule with each Application for Payment. 

3.05 SUBMITTALS FOR REVIEW 

A. When the following are specified in individual sections, submit them for review: 
1. Product data. 
2. Shop drawings. 
3. Samples for selection. 
4. Samples for verification. 

B. Submit to Engineer for review for the limited purpose of checking for conformance with 
information given and the design concept expressed in the contract documents. 

C. Samples will be reviewed only for aesthetic, color, or finish selection. 

D. Allow for at least two weeks review of submittals to avoid delay of work. 

E. Include with submittal preparation, field construction criteria, verification of catalog numbers and 
similar data, and coordination of Work requirements and Contract Documents. 

F. Make all submittals to the Engineer through the project coordination administrator unless 
specified otherwise. 

G. After review, provide copies and distribute in accordance with SUBMITTAL PROCEDURES 
article below and for record documents purposes described in Section 01 78 00 - CLOSEOUT 
SUBMITTALS. 
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3.06 SUBMITTALS FOR INFORMATION 

A. When the following are specified in individual sections, submit them for information: 
1. Design data. 
2. Certificates. 
3. Test reports. 
4. Inspection reports. 
5. Manufacturer's instructions. 
6. Manufacturer's field reports. 
7. Other types indicated. 

B. No shop drawings of equipment brochures, cuts of fixtures, etc.  Such copies of standard 
manufactured items in the form of manufacturer's catalog sheets showing sizes, dimensions, 
performance characteristics, capacities, clearances, wiring diagrams, and shall be furnished in 
quantities of five copies unless otherwise specified.  Copies will be stamped, and three copies 
will be returned to the Project Coordination Administrator for distribution to the subcontractor or 
supplier.  If notations and marks indicate that revised information is required before shop 
fabrications (or other work represented) can proceed, revised or corrected information shall be 
submitted. 

C. Unless otherwise specified, submit to the Engineer two representative samples of size and 
nature representing typical qualities.  Where required, submit a sufficient number of samples to 
demonstrate the complete range of variations of the material or quality.  Written acceptance of 
the Engineer is required prior to ordering any item for which samples are required. 

D. Submit samples to Engineer securely packaged, with the name of the Project clearly indicated 
on the package exterior.  Firmly attach a label or tag to the sample, with the following 
information:  a) Name of Project; b) Name of Supplier; 3) Name of Trade Contractor, and, d) 
Product information such as manufacturer's designation, finish, type, class, grade, etc., as is 
appropriate. 

E. Erect field samples and mock-ups at the project site, unless otherwise specified in the Contract 
Documents, at a location acceptable to the Project Coordination Administrator, Engineer and 
Owner. 

F. Review of shop drawings, product data and samples by the Engineer or his consultant does not 
relieve the Contractor, Subcontractor or Supplier of responsibility for compliance with the 
Contract Documents, confirming and correlating quantities and dimensions, selecting fabrication 
processes and techniques of construction, coordination of the work represented by each 
submittal with other trades, performing the work in a safe and satisfactory manner, compliance 
with the Project Schedule and all other provisions of the agreements. 

G. The Engineer's/Engineer's notation on the submittals is not an authorization for additional work 
or additional cost.  If any notations represent a change to the Contract Sum, submit a cost 
proposal to the Engineer, through the Project Coordination Administrator for the change in 
accordance with the procedures specified before proceeding with the work. Notify the Project 
Coordination Administrator by letter within five days of returned submittal.  Resolve such issues 
before proceeding with the work. 

H. The Contractor, Subcontractor or supplier shall not begin fabrication until all specified submittal 
procedures have been fulfilled. 

I. In order to guarantee the delivery of materials for timely completion of the work, and to relieve 
the Contractor of direct responsibility in the event of materials shortages or transportation 
delays, the Supplier shall, within two (2) weeks after the receipt of Notice to Proceed, furnish to 
the Engineer, confirmed orders showing the anticipated date of delivery to the site, for materials 
for all of the principle parts of the work and for such others as the Engineer/Engineer or Owner 
may direct. 
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J. In addition to Warranty provisions of the General Conditions, provide all extended warranties, 
bonds and service contracts as required by individual specification sections. 

 
K. Assemble and submit to the Engineer warranties, bonds, and service and maintenance 

contracts as specified in the respective section of the Specifications.  In conjunction with the 
submittals of Section 01730, the table of contents for this submittal shall include the product of 
work item, the form, with the name of the principal, address and telephone number, scope, date 
of beginning of the warranty, bond or service maintenance contract, duration, information for the 
Owner's personnel providing the proper procedure in case of a failure and instances which 
might affect the validity of the warranty or bond. 

L. The beginning date of the warranty will be the date that the project is substantially completed. 

M. Reports of inspections, tests and approvals required by the Contract Documents shall be 
submitted to the Engineer, through the Project Coordination Administrator, in the quantities 
indicated. 

N. Submit for Engineer's knowledge as contract administrator or for Owner.  No action will be 
taken. 

3.07 SUBMITTALS FOR PROJECT CLOSEOUT 

A. When the following are specified in individual sections, submit them at project closeout: 
1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties. 
4. Bonds. 
5. Other types as indicated. 

B. Submit for Owner's benefit during and after project completion. 

3.08 NUMBER OF COPIES OF SUBMITTALS 

A. Documents for Review: 
1. Transmit five copies of each shop drawing (minimum 6 copies of structural, mechanical 

and electrical) to Project Coordination Administrator. 
a. The Project Coordination Administrator shall generally review shop drawings for 

compliance with the Drawings and Specification. 
b. Five or six prints of shop drawings individually stamped by Project Coordination 

Administrator will be sent to Engineer for review. 
2. Engineer or his consultant will review all shop drawings and will return 3 copies to the 

Project Coordination Administrator stamped to indicate action taken. 
a. The 3 copies of any shop drawings that are not satisfactory to the Engineer or his 

consultant will be returned to the Project Coordination Administrator for necessary 
revision and resubmittal. 

b. Three copies of shop drawings that do not require major revisions, will have 
corrections, if any, noted, and will be stamped to indicate Engineer's action. 

B. Documents for Information:  Submit two copies. 

C. Documents for Project Closeout:  Make one reproduction of submittal originally reviewed.  
Submit one extra of submittals for information. 

D. Samples:  Submit the number specified in individual specification sections; one of which will be 
retained by Engineer. 
1. After review, produce duplicates. 
2. Retained samples will not be returned to Contractor unless specifically so stated. 

3.09 SUBMITTAL PROCEDURES 

A. Transmit each submittal with letter of transmittal. 
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B. Sequentially number the transmittal form.  Revise submittals with original number and a 

sequential alphabetic suffix. 

C. Identify Project, Contractor, Subcontractor or supplier; pertinent drawing and detail number, and 
specification section number, as appropriate on each copy. 

D. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
Products required, field dimensions, adjacent construction Work, and coordination of information 
is in accordance with the requirements of the Work and Contract Documents. 

E. Deliver submittals to Engineer at business address. 

F. Schedule submittals to expedite the Project, and coordinate submission of related items. 

G. For each submittal for review, allow 15 days excluding delivery time to and from the Contractor. 

H. Identify variations from Contract Documents and Product or system limitations that may be 
detrimental to successful performance of the completed Work. 

I. Provide space for Contractor and Engineer review stamps. 

J. When revised for resubmission, identify all changes made since previous submission. 

K. Distribute copies of reviewed submittals as appropriate.  Instruct parties to promptly report any 
inability to comply with requirements. 

L. Submittals not requested will not be recognized or processed. 

END OF SECTION 
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SECTION 01 40 00 

 

QUALITY REQUIREMENTS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. References and standards. 

B. Control of installation. 

C. Tolerances. 

D. Manufacturers' field services. 

1.02 REFERENCE STANDARDS 

A. ASTM C 1021 - Standard Practice for Laboratories Engaged in Testing of Building Sealants; 
2008. 

B. ASTM C 1077 - Standard Practice for Laboratories Testing Concrete and Concrete Aggregates 
for Use in Construction and Criteria for Laboratory Evaluation; 2007a. 

C. ASTM C 1093 - Standard Practice for Accreditation of Testing Agencies for Masonry; 2007. 

D. ASTM D 3740 - Standard Practice for Minimum Requirements for Agencies Engaged in the 
Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction; 
2004a. 

E. ASTM E 329 - Standard Specification for Agencies Engaged Construction Inspection and/or 
Testing; 2007a. 

F. ASTM E 543 - Standard Specification for Agencies Performing Nondestructive Testing; 2008. 

1.03 SUBMITTALS 

A. Test Reports:  After each test/inspection, promptly submit two copies of report to Engineer and 
to Contractor. 
1. Include: 

a. Date issued. 
b. Project title and number. 
c. Name of inspector. 
d. Date and time of sampling or inspection. 
e. Identification of product and specifications section. 
f. Location in the Project. 
g. Type of test/inspection. 
h. Date of test/inspection. 
i. Results of test/inspection. 
j. Conformance with Contract Documents. 
k. When requested by Engineer, provide interpretation of results. 

2. Test report submittals are for Engineer's knowledge as contract administrator for the limited 
purpose of assessing conformance with information given and the design concept 
expressed in the contract documents, or for Owner's information. 

B. Certificates:  When specified in individual specification sections, submit certification by the 
manufacturer and Contractor or installation/application subcontractor to Engineer, in quantities 
specified for Product Data. 
1. Indicate material or product conforms to or exceeds specified requirements.  Submit 

supporting reference data, affidavits, and certifications as appropriate. 
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2. Certificates may be recent or previous test results on material or product, but must be 

acceptable to Engineer. 

C. Manufacturer's Instructions:  When specified in individual specification sections, submit printed 
instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, for the 
Owner's information.  Indicate special procedures, perimeter conditions requiring special 
attention, and special environmental criteria required for application or installation. 

D. Manufacturer's Field Reports:  Submit reports for Engineer's benefit as contract administrator 
or for Owner. 
1. Submit report in duplicate within 30 days of observation to Engineer for information. 
2. Submit for information for the limited purpose of assessing conformance with information 

given and the design concept expressed in the contract documents. 

E. Erection Drawings:  Submit drawings for Engineer's benefit as contract administrator or for 
Owner. 
1. Submit for information for the limited purpose of assessing conformance with information 

given and the design concept expressed in the contract documents. 
2. Data indicating inappropriate or unacceptable Work may be subject to action by Engineer 

or Owner. 

1.04 REFERENCES AND STANDARDS 

A. For products and workmanship specified by reference to a document or documents not included 
in the Project Manual, also referred to as reference standards, comply with requirements of the 
standard, except when more rigid requirements are specified or are required by applicable 
codes. 

B. Conform to reference standard of date of issue current on date of Contract Documents, except 
where a specific date is established by applicable code. 

C. Obtain copies of standards where required by product specification sections. 

D. Maintain copy at project site during submittals, planning, and progress of the specific work, until 
Substantial Completion. 

E. Should specified reference standards conflict with Contract Documents, request clarification 
from Engineer before proceeding. 

F. Neither the contractual relationships, duties, or responsibilities of the parties in Contract nor 
those of Engineer shall be altered from the Contract Documents by mention or inference 
otherwise in any reference document. 

1.05 TESTING AND INSPECTION AGENCIES 

A. Owner will employ and pay for services of an independent testing agency to perform specified 
testing. 

B. Employment of agency in no way relieves Contractor of obligation to perform Work in 
accordance with requirements of Contract Documents. 

PART 3  EXECUTION 

2.01 CONTROL OF INSTALLATION 

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 
workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. Should manufacturers' instructions conflict with Contract Documents, request clarification from 
Engineer before proceeding. 
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D. Comply with specified standards as minimum quality for the Work except where more stringent 
tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

E. Have Work performed by persons qualified to produce required and specified quality. 

F. Verify that field measurements are as indicated on shop drawings or as instructed by the 
manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, and disfigurement. 

2.02 TOLERANCES 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work.  
Do not permit tolerances to accumulate. 

B. Comply with manufacturers' tolerances.  Should manufacturers' tolerances conflict with 
Contract Documents, request clarification from Engineer before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

2.03 TESTING AND INSPECTION 

 A. Testing Agency Duties: 
1. Provide qualified personnel at site.  Cooperate with Engineer and Contractor in 

performance of services. 
2. Perform specified sampling and testing of products in accordance with specified standards. 
3. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
4. Promptly notify Engineer and Contractor of observed irregularities or non-conformance of 

Work or products. 
5. Perform additional tests and inspections required by Engineer. 
6. Submit reports of all tests/inspections specified. 

B. Limits on Testing/Inspection Agency Authority: 
1. Agency may not release, revoke, alter, or enlarge on requirements of Contract Documents. 
2. Agency may not approve or accept any portion of the Work. 
3. Agency may not assume any duties of Contractor. 
4. Agency has no authority to stop the Work. 

C. Contractor Responsibilities: 
1. Deliver to agency at designated location, adequate samples of materials proposed to be 

used that require testing, along with proposed mix designs. 
2. Cooperate with laboratory personnel, and provide access to the Work and to 

manufacturers' facilities. 
3. Provide incidental labor and facilities: 

a. To provide access to Work to be tested/inspected. 
b. To obtain and handle samples at the site or at source of Products to be 

tested/inspected. 
c. To facilitate tests/inspections. 
d. To provide storage and curing of test samples. 

4. Notify Engineer and laboratory 24 hours prior to expected time for operations requiring 
testing/inspection services. 

5. Employ services of an independent qualified testing laboratory and pay for additional 
samples, tests, and inspections required by Contractor beyond specified requirements. 

6. Arrange with Owner's agency and pay for additional samples, tests, and inspections 
required by Contractor beyond specified requirements. 
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D. Re-testing required because of non-conformance to specified requirements shall be performed 

by the same agency on instructions by Engineer. 

E. Re-testing required because of non-conformance to specified requirements shall be paid for by 
Contractor. 

F. Re-testing required because of non-conformance to specified requirements shall be performed 
by the same agency on instructions by Engineer.  Payment for re testing will be charged to the 
Contractor by deducting testing charges from the Contract Price. 

2.04 MANUFACTURERS' FIELD SERVICES 

A. When specified in individual specification sections, require material or product suppliers or 
manufacturers to provide qualified staff personnel to observe site conditions, conditions of 
surfaces and installation, quality of workmanship, start-up of equipment, test, adjust and 
balance of equipment as applicable, and to initiate instructions when necessary. 

B. Report observations and site decisions or instructions given to applicators or installers that are 
supplemental or contrary to manufacturers' written instructions. 

2.05 DEFECT ASSESSMENT 

A. Replace Work or portions of the Work not conforming to specified requirements. 

B. If, in the opinion of Engineer, it is not practical to remove and replace the Work, Engineer will 
direct an appropriate remedy or adjust payment. 

END OF SECTION 
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SECTION 01 50 00 

 

TEMPORARY FACILITIES AND CONTROLS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Temporary utilities. 

B. Temporary telecommunications services. 

C. Temporary telephone service. 

D. Temporary sanitary facilities. 

E. Temporary Controls:  Barriers, enclosures, and fencing. 

F. Security requirements. 

G. Vehicular access and parking. 

H. Waste removal facilities and services. 

I. Field offices. 

1.02 TEMPORARY UTILITIES 

A. Owner will provide the following: 
1. Electrical power, consisting of designating a power source for use by the Contractor. 
2. Water supply, consisting of designating a water source for use by the Contractor. 

B. Water: 
1. Water is available at the site for use by the Contractor.  Contractors shall make every 

effort to conserve the use of water. 
2. Water consumption cost will be paid by the Owner. 
3. Contractors/Subcontractors are responsible for providing their own hoses to bring water 

from the temporary water source to their work areas.  Only heavy duty 3/4" hose in good 
condition will be permitted.  The discharge end of each hose will be equipped with a 
means of positive shut-off.  Do not use hoses which leak at connections or elsewhere 
throughout their length.  Disconnect all hoses from hose bibs when not in use and before 
the end of the work day. 

4. Each Contractor/Subcontractor shall provide remote sanitary drinking water dispensers for 
use of their own personnel, convenient of work stations. 

5. Those using the water shall protect or remove water supply during freezing temperatures. 

1.03 TELECOMMUNICATIONS SERVICES 

A. Each contractor shall be responsible for installation, payment of charges, and removal of any 
telephone he may require in his office or storage trailer. 

B. Use of cellular phones will be permitted. 

1.04 TEMPORARY SANITARY FACILITIES 

A. Provide and maintain required facilities and enclosures.  Provide at time of project mobilization. 

B. Maintain daily in clean and sanitary condition. 

C. The Prime Contractor shall provide & maintain one or more portable “Satellite type” temporary 
toilets convenient to each major area of construction, for the use of all Contractors, 
subcontractors, their personnel and employees. 
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1.05 BARRIERS 

A. Provide barriers to prevent unauthorized entry to construction areas, to prevent access to areas 
that could be hazardous to workers or the public, to allow for owner's use of site and to protect 
existing facilities and adjacent properties from damage from construction operations and 
demolition. 

B. Each Contractor shall furnish and maintain all necessary informational signs required to help 
maintain the safety and health at the work site such as "Danger"  "High Voltage", etc. 

C. Provide barricades and covered walkways required by governing authorities for public 
rights-of-way and for public access to existing building. 

D. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

1.06 EXTERIOR ENCLOSURES 

A. Provide temporary weather tight closure of exterior openings to accommodate acceptable 
working conditions and protection for Products, to allow for temporary heating and maintenance 
of required ambient temperatures identified in individual specification sections, and to prevent 
entry of unauthorized persons.  Provide access doors with self-closing hardware and locks. 

1.07 CONSTRUCTION ACCESS AND BARRIERS 

A. Each Contractor shall provide temporary construction access consisting of OSHA approved 
ladders and/or scaffolding required to carry out the work of their contract.  These shall be 
placed at a location approved by the General Contractor. 

B. Each Contractor and Subcontractor shall provide hoisting facilities for his own use. 

C. The General Contractor shall provide protective fences, barricades and lights as required to 
prevent unauthorized entry to construction areas to meet all safety requirements of OSHA and 
to protect existing facilities and adjacent properties from damage from their construction 
operations. 
1. Any contractor carrying out excavation or requiring excavations shall protect excavations, 

trenches, etc. from accidental access by placing protective fencing around openings. 

D. Protective fencing at storage areas shall be provided by the Contractor who's materials require 
fencing. 

1.08 SECURITY 

A. Provide security and facilities to protect Work, existing facilities, and Owner's operations from 
unauthorized entry, vandalism, or theft. 

B. The General Contractor shall be responsible for security of the building and site.  Exterior 
openings at which work cannot be completed within one working day's time will be closed to 
prevent entry into existing buildings or new construction. 

C. Each Contractor will be responsible for the security of his own property. 

1.09 VEHICULAR ACCESS AND PARKING 

A. Coordinate access and haul routes with governing authorities and Owner. 

B. Provide and maintain access to fire hydrants, free of obstructions. 

C. Provide means of removing mud from vehicle wheels before entering streets. 

D. Provide temporary parking areas to accommodate construction personnel.  When site space is 
not adequate, provide additional off-site parking. 

E. Parking locations will be designated by the General Contractor. 
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F. Trucks and other vehicles belonging to Contractors, Subcontractors and suppliers may be 
parked on the site provided space is available and the vehicles are identified.  Such parking 
shall be subject to the direction of the General Contractor. 

G. Perform cleaning of concrete equipment at location designated by the General Contractor.  
Remove from the site all residue accumulated from the cleaning operations of concrete 
equipment. 

H. Contractors failing to adequately clean vehicles or otherwise causing dirt or debris to be 
deposited on any public street or highway shall be responsible for all costs in connection with 
the cleaning thereof whether performed by the General Contractor, or at the direction of any 
public authority having jurisdiction. 

I. Access to the site shall be by roadways, approved by the Owner. 

J. Snow Removal: 
1. General Snow removal from site access roads, parking areas, and building access will be 

carried out by the General Contractor. 
2. Each Contractor will be responsible for the removal of snow from their work, stored 

materials, and access to same. 

1.10 WASTE REMOVAL 

A. Provide waste removal facilities and services as required to maintain the site in clean and 
orderly condition. 

B. Provide containers with lids.  Remove trash from site periodically. 

C. If materials to be recycled or re-used on the project must be stored on-site, provide suitable 
non-combustible containers; locate containers holding flammable material outside the structure 
unless otherwise approved by the authorities having jurisdiction. 

D. Open free-fall chutes are not permitted.  Terminate closed chutes into appropriate containers 
with lids. 

E. Each contractor/subcontractor shall collect waste from the construction areas & dispose of in 
dumpsters as provided by the Prime Contractor. 

F. If contractor/subcontractor does not remove this waste on a timely basis, the Owner/Engineer 
may direct the prime contractor to remove waste and the contractor/subcontractor may be back 
charged by the prime contractor for this removal. 

G. Separate construction waste & recycle dumpsters may be provided, and if so, all contractors 
shall separate all waste materials as directed and place into proper dumpster. 

1.11 TREE AND PLANT PROTECTION 

A. The General Contractor shall arrange for and pay the cost of all tree protection.  This shall 
generally consist of a project boundary fence, which shall be erected immediately upon the start 
of construction of the Project. 

B. Each Contractor/Subcontractor shall be responsible for carefully supervising all work to prevent 
injury to trees and plants and to replace, or suitably repair, trees and plants which are damaged 
or destroyed due to construction operations. 

1.12 PROTECTION OF INSTALLED WORK 

A. Each Contractor shall see to it that protection is provided for work as follows: 
1. Protect installed Work and provide special protection where specified in individual 

specification Sections. 
2. Provide temporary and removable protection for installed Products.  Control activity in 

immediate work area to minimize damage. 
3. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 
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4. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or 
movement of heavy objects, by protecting with durable sheet materials. 

5. Prohibit traffic or storage upon waterproofed or roofed surfaces. If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

B. The Contractor shall arrange for the correction of any damage caused by the operations of 
himself or any Subcontractor and shall deduct the cost of corrections from monies due the 
Contract. 

1.13 FIELD OFFICES 

A. None required. 

B. If space is available, contractors may provide a field office for their own use, installed at a 
suitable location on the site as designated by the General Contractor.  Provide and pay for all 
utilities used in conjunction with field office. 

1.14 TEMPORARY STORAGE 

A. Contractors may provide storage sheds and/or trailers as their needs may require, and as space 
is available, coordinate the location with the General Contractor.  All temporary structures will 
be removed before final acceptance of the Work. 

B. Limit use of the premises for work and for storage.  Cooperation with all separate contractors 
on the project shall be under the direction of the General Contractor. 

1.15 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 

A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion 
inspection. 

B. Remove underground installations to a minimum depth of 2 feet.  Grade site as indicated. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing facilities used during construction to original condition. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION - NOT USED 

END OF SECTION 
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SECTION 01 60 00 

 

PRODUCT REQUIREMENTS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Re-use of existing products. 

B. Transportation, handling, storage and protection. 

C. Product option requirements. 

D. Substitution limitations and procedures. 

E. Procedures for Owner-supplied products. 

F. Maintenance materials, including extra materials, spare parts, tools, and software. 

1.02 SUBMITTALS 

A. Product Data Submittals:  Submit manufacturer's standard published data.  Mark each copy to 
identify applicable products, models, options, and other data.  Supplement manufacturers' 
standard data to provide information specific to this Project. 

B. Shop Drawing Submittals:  Prepared specifically for this Project; indicate utility and electrical 
characteristics, utility connection requirements, and location of utility outlets for service for 
functional equipment and appliances. 

C. Sample Submittals:  Illustrate functional and aesthetic characteristics of the product, with 
integral parts and attachment devices. Coordinate sample submittals for interfacing work. 
1. For selection from standard finishes, submit samples of the full range of the manufacturer's 

standard colors, textures, and patterns. 

PART 2  PRODUCTS 

2.01 EXISTING PRODUCTS 

A. Do not use materials and equipment removed from existing premises unless specifically 
required or permitted by the Contract Documents. 

B. Existing materials and equipment indicated to be removed, but not to be re-used, relocated, 
reinstalled, delivered to the Owner, or otherwise indicated as to remain the property of the 
Owner, become the property of the Contractor; remove from site. 

C. Reused Products:  Reused products include materials and equipment previously used in this or 
other construction, salvaged and refurbished as specified.  

2.02 NEW PRODUCTS 

A. Provide new products unless specifically required or permitted by the Contract Documents. 

B. Provide interchangeable components of the same manufacture for components being replaced. 

2.03 PRODUCT OPTIONS 

A. Products Specified by Reference Standards or by Description Only:  Use any product meeting 
those standards or description. 

B. Products Specified by Naming One or More Manufacturers:  Use a product of one of the 
manufacturers named and meeting specifications, no options or substitutions allowed. 

 
C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:  

Submit a request for substitution for any manufacturer not named. 



 

13-032TR / City of Duluth  01 60 00 - 2  PRODUCT REQUIREMENTS  
         Fire Station #10 Slab Replacement 

2.04 MAINTENANCE MATERIALS 

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in 
individual specification sections. 

B. Deliver to Project site; obtain receipt prior to final payment. 

PART 3  EXECUTION 

3.01 SUBSTITUTION PROCEDURES 

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during 
the bidding period.  Comply with requirements specified in this section. 

B. Substitutions may be considered when a product becomes unavailable through no fault of the 
Contractor. 

C. Document each request with complete data substantiating compliance of proposed substitution 
with Contract Documents. 

D. A request for substitution constitutes a representation that the submitter: 
1. Has investigated proposed product and determined that it meets or exceeds the quality 

level of the specified product. 
2. Will provide the same warranty for the substitution as for the specified product. 
3. Will coordinate installation and make changes to other Work that may be required for the 

Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension that may subsequently become 

apparent. 

E. Substitutions will not be considered when they are indicated or implied on shop drawing or 
product data submittals, without separate written request, or when acceptance will require 
revision to the Contract Documents. 

F. Substitution Submittal Procedure: 
1. Submit three copies of request for substitution for consideration.  Limit each request to 

one proposed substitution. 
2. Submit shop drawings, product data, and certified test results attesting to the proposed 

product equivalence.  Burden of proof is on proposer. 
3. The Engineer will notify Contractor in writing of decision to accept or reject request. 

3.02 OWNER-SUPPLIED PRODUCTS 

A. Owner's Responsibilities: 
1. Arrange for and deliver Owner reviewed shop drawings, product data, and samples, to 

Contractor. 
2. Arrange and pay for product delivery to site. 
3. On delivery, inspect products jointly with Contractor. 
4. Submit claims for transportation damage and replace damaged, defective, or deficient 

items. 
5. Arrange for manufacturers' warranties, inspections, and service. 

B. Contractor's Responsibilities: 
1. Review Owner reviewed shop drawings, product data, and samples. 
2. Receive and unload products at site; inspect for completeness or damage jointly with 

Owner. 
3. Handle, store, install and finish products. 
4. Repair or replace items damaged after receipt. 
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3.03 TRANSPORTATION AND HANDLING 

A. Coordinate schedule of product delivery to designated prepared areas in order to minimize site 
storage time and potential damage to stored materials. 

B. Transport and handle products in accordance with manufacturer's instructions. 

C. Transport materials in covered trucks to prevent contamination of product and littering of 
surrounding areas. 

D. Promptly inspect shipments to ensure that products comply with requirements, quantities are 
correct, and products are undamaged. 

E. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 

F. Replace damaged materials at no additional cost to the owner. 

G. Deliver items required to be built into masonry or concrete promptly to the site so they may be 
built in as the work progresses.  Provide templates showing exact locations. 

H. Do not deliver materials subject to damage unduly long before they are required in the work and 
suitable storage facilities are available at the site. 

I. Arrange for the return of packing materials, such as wood pallets, where economically feasible. 

3.04 STORAGE AND PROTECTION 

A. Designate receiving/storage areas for incoming products so that they are delivered according to 
installation schedule and placed convenient to work area in order to minimize waste due to 
excessive materials handling and misapplication. 

B. Store and protect products in accordance with manufacturers' instructions. 

C. Store with seals and labels intact and legible. 

D. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

E. For exterior storage of fabricated products, place on sloped supports above ground. 

F. Provide bonded off-site storage and protection when site does not permit on-site storage or 
protection. 

G. Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to 
prevent condensation and degradation of products. 

H. Store loose granular materials on solid flat surfaces in a well-drained area.  Prevent mixing with 
foreign matter. 

I. Prevent contact with material that may cause corrosion, discoloration, or staining. 

J. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

K. Arrange storage of products to permit access for inspection. Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

L. Arrange storage of products to permit access for inspection. Periodically inspect to ensure 
products are undamaged and are maintained under specified conditions. 

M. Replace damaged materials at no additional cost to the owner. 

END OF SECTION 
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SECTION 01 70 00 

 

EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Examination, preparation, and general installation procedures. 

B. Requirements for alterations work, including selective demolition, except removal, disposal, 
and/or remediation of hazardous materials and toxic substances. 

C. Pre-installation meetings. 

D. Cutting and patching. 

E. Surveying for laying out the work. 

F. Cleaning and protection. 

G. Closeout procedures, except payment procedures. 

1.02 SUBMITTALS 

A. See Section 01 30 00 - Administrative Requirements, for submittal procedures. 

B. Project Record Documents:  Accurately record actual locations of capped and active utilities. 

1.03 QUALIFICATIONS 

A. For demolition work, employ a firm specializing in the type of work required. 

B. For field engineering, employ a professional engineer of the discipline required for specific 
service on Project, licensed in Minnesota. 

1.04 PROJECT CONDITIONS 

A. Protect site from puddling or running water.  Provide water barriers as required to protect site 
from soil erosion. 

B. Dust Control:  Execute work by methods to minimize raising dust from construction operations.  
Provide positive means to prevent air-borne dust from dispersing into atmosphere and over 
adjacent property. 

C. Noise Control:  Provide methods, means, and facilities to minimize noise produced by 
construction operations. 

D. Pest and Rodent Control:  Provide methods, means, and facilities to prevent pests and insects 
from damaging the work. 

E. Rodent Control:  Provide methods, means, and facilities to prevent rodents from accessing or 
invading premises. 

F. Pollution Control:  Provide methods, means, and facilities to prevent contamination of soil, 
water, and atmosphere from discharge of noxious, toxic substances, and pollutants produced by 
construction operations.  Comply with federal, state, and local regulations. 

1.05 COORDINATION 

A. This CONTRACTOR shall coordinate the work of this project, including the work of his 
subcontractors. 
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B. This CONTRACTOR shall coordinate all work of the project with the Owner, the Engineer and 

other contractors carrying out work at the site. 

C. Each Sub-Contractor and Material Supplier shall coordinate the work of his and that of related 
contractors, subcontractors and material suppliers with the aid of the Project Coordination 
Administrator. 

D. Coordinate scheduling, submittals, and work of the various sections of the Project Manual to 
ensure efficient and orderly sequence of installation of interdependent construction elements, 
with provisions for accommodating items installed later. 

E. Notify affected utility companies and comply with their requirements. 

F. Coordinate completion and clean-up of work of separate sections. 

G. After Owner occupancy of premises, coordinate access to site for correction of defective work 
and work not in accordance with Contract Documents, to minimize disruption of Owner's 
activities. 

PART 2  PRODUCTS 

2.01 PATCHING MATERIALS 

A. New Materials:  As specified in product sections; match existing products and work for patching 
and extending work. 

B. Type and Quality of Existing Products:  Determine by inspecting and testing products where 
necessary, referring to existing work as a standard. 

C. Product Substitution:  For any proposed change in materials, submit request for substitution 
described in Section 01 60 00. 

PART 3  EXECUTION 

3.01 EXAMINATION 

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent work.  
Start of work means acceptance of existing conditions. 

B. Verify that existing substrate is capable of structural support or attachment of new work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Take field measurements before confirming product orders or beginning fabrication, to minimize 
waste due to over-ordering or misfabrication. 

E. Verify that utility services are available, of the correct characteristics, and in the correct 
locations. 

F. Prior to Cutting: Examine existing conditions prior to commencing work, including elements 
subject to damage or movement during cutting and patching. After uncovering existing work, 
assess conditions affecting performance of work. Beginning of cutting or patching means 
acceptance of existing conditions. 

3.02 PREPARATION 

A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 
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C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 

applying any new material or substance in contact or bond. 

3.03 PREINSTALLATION MEETINGS 

A. When required in individual specification sections, convene a pre-installation meeting at the site 
prior to commencing work of the section. 

B. Require attendance of parties directly affecting, or affected by, work of the specific section. 

C. Notify Engineer four days in advance of meeting date. 

D. Prepare agenda and preside at meeting: 
1. Review conditions of examination, preparation and installation procedures. 
2. Review coordination with related work. 

E. Record minutes and distribute copies within two days after meeting to participants, with two 
copies to Engineer, Owner, participants, and those affected by decisions made. 

3.04 LAYING OUT THE WORK 

A. Verify locations of survey control points prior to starting work. 

B. Promptly notify Engineer of any discrepancies discovered. 

C. Establish elevations, lines and levels.  Locate and lay out by instrumentation and similar 
appropriate means: 
1. Grid or axis for structures. 

3.05 GENERAL INSTALLATION REQUIREMENTS 

A. Install products as specified in individual sections, in accordance with manufacturer's 
instructions and recommendations, and so as to avoid waste due to necessity for replacement. 

B. Make vertical elements plumb and horizontal elements level, unless otherwise indicated. 

C. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical and 
horizontal lines, unless otherwise indicated. 

D. Make consistent texture on surfaces, with seamless transitions, unless otherwise indicated. 

E. Make neat transitions between different surfaces, maintaining texture and appearance.   

3.06 ALTERATIONS 

A. Drawings showing existing construction and utilities are based on casual field observation and 
existing record documents only. 
1. Verify that construction and utility arrangements are as shown. 
2. Report discrepancies to Engineer before disturbing existing installation. 
3. Beginning of alterations work constitutes acceptance of existing conditions. 

B. Maintain weatherproof exterior building enclosure except for interruptions required for 
replacement or modifications; take care to prevent water and humidity damage. 

C. Remove existing work as indicated and as required to accomplish new work. 
1. Remove items indicated on drawings. 
2. Relocate items indicated on drawings. 
3. Where new surface finishes are to be applied to existing work, perform removals, patch, 

and prepare existing surfaces as required to receive new finish; remove existing finish if 
necessary for successful application of new finish. 

4. Where new surface finishes are not specified or indicated, patch holes and damaged 
surfaces to match adjacent finished surfaces as closely as possible. 
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D. Protect existing work to remain. 
1. Prevent movement of structure; provide shoring and bracing if necessary. 
2. Perform cutting to accomplish removals neatly and as specified for cutting new work. 
3. Repair adjacent construction and finishes damaged during removal work. 
4. Patch as specified for patching new work. 

E. Adapt existing work to fit new work:  Make as neat and smooth transition as possible. 
1. When existing finished surfaces are cut so that a smooth transition with new work is not 

possible, terminate existing surface along a straight line at a natural line of division and 
make recommendation to Engineer. 

2. Where a change of plane of 1/4 inch or more occurs in existing work, submit 
recommendation for providing a smooth transition for Engineer review and request 
instructions. 

F. Patching:  Where the existing surface is not indicated to be refinished, patch to match the 
surface finish that existed prior to cutting. Where the surface is indicated to be refinished, patch 
so that the substrate is ready for the new finish. 

G. Refinish existing surfaces as indicated: 
1. Patch as specified for patching new work. 

H. Remove demolition debris and abandoned items from alterations areas and dispose of off-site; 
do not burn or bury. 

I. Do not begin new construction in alterations areas before demolition is complete. 

J. Comply with all other applicable requirements of this section. 

3.07 CUTTING AND PATCHING 

A. Whenever possible, execute the work by methods that avoid cutting or patching. 

B. See Alterations article above for additional requirements. 

C. Perform whatever cutting and patching is necessary to: 
1. Complete the work. 
2. Fit products together to integrate with other work. 
3. Provide openings for penetration of mechanical, electrical, and other services. 
4. Match work that has been cut to adjacent work. 
5. Repair areas adjacent to cuts to required condition. 
6. Repair new work damaged by subsequent work. 
7. Remove and replace defective and non-conforming work. 

D. Execute cutting and patching to complete the work, to uncover work in order to install improperly 
sequenced work, to remove and replace defective or non-conforming work, to remove samples 
of installed work for testing when requested, to provide openings in the work for penetration of 
mechanical and electrical work, to execute patching to complement adjacent work, and to fit 
products together to integrate with other work. 

E. Execute work by methods that avoid damage to other work and that will provide appropriate 
surfaces to receive patching and finishing.  In existing work, minimize damage and restore to 
original condition. 

F. Employ original installer to perform cutting for weather exposed and moisture resistant 
elements, and sight exposed surfaces. 

G. Patching work shall be done by skilled mechanics experienced in the particular type of work 
involved.  Patching work shall conform to the standards of the Specifications where applicable 
and where not specified, work shall conform to the highest standards of the trade. 

H. Cut rigid materials using masonry saw or core drill.  Pneumatic tools not allowed without prior 
approval. 
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I. Restore work with new products in accordance with requirements of Contract Documents. 

J. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

K. Patching: 
1. Finish patched surfaces to match finish that existed prior to patching.  On continuous 

surfaces, refinish to nearest intersection or natural break.  For an assembly, refinish entire 
unit. 

2. Match color, texture, and appearance. 
3. Repair patched surfaces that are damaged, lifted, discolored, or showing other 

imperfections due to patching work. If defects are due to condition of substrate, repair 
substrate prior to repairing finish. 

L. Refinish surfaces to match adjacent finish.  For continuous surfaces, refinish to nearest 
intersection or natural break.  For an assembly, refinish entire unit. 

M. Make neat transitions.  Patch work to match adjacent work in texture and appearance.  Where 
new work abuts or aligns with existing, perform a smooth and even transition. 

N. Patch or replace surfaces that are damaged, lifted, discolored, or showing other imperfections 
due to patching work.  Repair substrate prior to patching finish.  Finish patches to produce 
uniform finish and texture over entire area.  When finish cannot be matched, refinish entire 
surface to nearest intersections. 

3.08 PROGRESS CLEANING 

A. The Contractor and Subcontractors will be responsible for their own cleanup as specified and 
removal of their own debris.  Maintain areas free of waste materials, debris, and rubbish.  
Maintain site in a clean and orderly condition. 

B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing the space. 

C. Collect and remove waste materials, debris, and trash/rubbish from site periodically and dispose 
off-site; do not burn or bury. 

D. Do not throw waste material and rubbish down from upper levels. 

E. Hammer in or bend over flush with the wood protruding nails in boards, planks, timbers, etc. 

F. Dispose of hazardous wastes in accordance with applicable laws and regulations. 

G. Promptly remove from the work area all waste materials and rubbish resulting from the 
performance of the work.  Clean up on a day-to-day basis throughout the construction period. 

H. Perform continuous clean-up of flammable debris to prevent accumulation. 

I. Contractors and Subcontractors shall provide for the removal of stains and overages caused by 
operations, such as mastics, mortar, concrete, joint compounds, paint, caulking, etc. 

J. The Contractor shall provide periodic broom cleaning of project areas using sweeping 
compound as required to prevent airborne dust. 

K. The Engineer may require the Contractor to broom clean any area or areas of the project at any 
time he feels there is excess dust or dirt, which inconveniences building occupants or finishing 
operations. 

 
L. If the premises and the site are not maintained properly at all times, the Owner may have any 

accumulation of waste materials or trash removed and charge the cost to the Contractor who is 
responsible. 
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3.09 PROTECTION OF INSTALLED WORK 

A. Protect installed work from damage by construction operations. 

B. Provide special protection where specified in individual specification sections. 

C. Provide temporary and removable protection for installed products. Control activity in immediate 
work area to prevent damage. 

D. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

E. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement 
of heavy objects, by protecting with durable sheet materials. 

F. Prohibit traffic or storage upon waterproofed or roofed surfaces.  If traffic or activity is 
necessary, obtain recommendations for protection from waterproofing or roofing material 
manufacturer. 

G. Remove protective coverings when no longer needed; reuse or recycle plastic coverings if 
possible. 

3.10 FINAL CLEANING 

A. At Completion of the Work promptly remove tools, equipment, machinery, and surplus materials 
from the Project site. 

B. Use cleaning materials that are nonhazardous. 

C. Leave all surfaces broom clean and ready for final cleaning unless otherwise required by the 
Specifications. 

D. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains 
and foreign substances, polish transparent and glossy surfaces, vacuum carpeted and soft 
surfaces. 

E. Clean equipment and fixtures to a sanitary condition with cleaning materials appropriate to the 
surface and material being cleaned. 

F. Clean debris from roofs, gutters, downspouts, and drainage systems. 

G. Clean site; sweep paved areas, rake clean landscaped surfaces. 

H. Remove waste, surplus materials, trash/rubbish, and construction facilities from the site; 
dispose of in legal manner; do not burn or bury. 

I. The Work shall be maintained in a clean condition until the Engineer determines that the Project 
is substantially complete. 

J. Cleaning required by subsequent work done after Substantial Completion shall be carried out by 
the Contractor or Subcontractor of the required work and shall be accomplished prior to Final 
Completion. 

3.11 CLOSEOUT PROCEDURES 

A. Make submittals that are required by governing or other authorities. 

B. Notify Engineer when work is considered ready for Substantial Completion. 
1. When the Work is considered Substantially Complete, as defined in the General Conditions 

THE PRIME OR PRIME TRADE CONTRACTOR shall submit to the Engineer: 
a. A written notice that the Work, or designated portion thereof, is substantially complete. 
b. A list of items to be completed or corrected. 

2. Within a reasonable time after receipt of such notice, Engineer will make a pre-final 
inspection to determine the status of completion. 
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3. Should the Engineer determine that the Work is not Substantially Complete: 
a. Engineer will promptly notify the Contractor in writing, giving the reasons therefor. 
b. Contractor will remedy the deficiencies in the Work, and send a second written notice 

of Substantial Completion to the Engineer. 
c. The Engineer will re-inspect the Work. 

C. Should the Engineer determine that the Work is not Substantially Complete: 
1. Engineer will promptly notify the Contractor in writing, giving the reasons therefor. 

a. Contractor will remedy the deficiencies in the Work, and send a second written notice 
of Substantial Completion to the Engineer. 

b. The Engineer will re-inspect the Work. 
c. When the Engineer finds that the Work of all Contractors is Substantially Complete, 

the Engineer will execute and deliver to Certificates of Substantial Completion to the 
Prime contractor with a revised list of items to be completed or corrected before final 
payment. 

D. Submit written certification that Contract Documents have been reviewed, work has been 
inspected, and that work is complete in accordance with Contract Documents and ready for 
Engineer's review. 

E. Correct items of work listed in executed Certificates of Substantial Completion and comply with 
requirements for access to Owner-occupied areas. 

F. Notify Engineer when work is considered finally complete. 
1. When the Work is considered complete, submit written certification to the Engineer along 

with a copy of the punch list confirming completion of each individual item listed, that: 
a. Contract Documents have been reviewed. 
b. Work has been inspected for compliance with Contract Documents. 
c. Work has been completed in accordance with Contract Documents. 
d. Equipment and systems have been tested in the presence of the Owner's 

Representative and are operational. 
e. Work is clean and ready for final inspection. 

2. Upon receipt of the above certification, the Engineer/Engineer shall set a date for final 
inspection to be made only when the project is complete and when all deficiencies of the 
pre-final inspection have been corrected. 

3. One week prior to this date, the Engineer will inform the Owner and contractors of this 
inspection in writing. 

4. Immediately following this inspection, the Engineer shall prepare a written report listing the 
names of all persons present at the inspection and the Engineer shall prepare a punch list 
of all deficiencies for completion and correction.  Copies of this report will be provided to 
the Owner, General contractor and the bonding company. 

5. Should Engineer consider that the Work is incomplete or defective: 
a. Engineer will promptly notify the Contractor or Contractors in writing, listing the 

incomplete or defective work. 
b. Contractor will take immediate steps to correct the stated deficiencies, and send a 

second written certification to Engineer that the Work is complete. 
c. Engineer will re-inspect the Work. 
d. Contractor or Contractors will be responsible for any re-inspection cost incurred by 

Owner due to the necessity of the Engineer's re-inspection. 

G. Final Completion: 
1. Test Reports and Certificates:  Provide all test reports and certificates required in the 

technical sections, prior to final payment.  Provide a check list of required reports and 
certificates, by Specifications sections. 

2. Retention of Records:  Retain all records as required by law and good business practice. 
3. Remove all temporary utilities as the job progress permits. 
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4. Temporary Facilities:  As the job progresses and facilities are no longer needed, they shall 
be removed by the Contractor.  Prior to final payment, remove temporary sheds, fences, 
barricades, surplus materials, debris and other material or items not part of the Project. 

H. Closeout Submittals: 
1. When the Owner has determined that the Work is acceptable under the Contract 

Documents and the Contract fully performed, Contractor shall prepare and submit final 
Application for Payment to the Engineer together with the following: 
a. Insurance:  Refer to Section 00 73 00. 

1) The specified Property Insurance (Multiple Peril Builder's Risk) shall be 
maintained until final acceptance by the Owner of the entire Project. 

b. Contractor's Affidavit of Payment of Debts and Claims, AIA Document G706. 
c. Consent of surety to final payment of Consent of Surety Company to Final Payment, 

AIA Document G707. The Consent of the Surety Company must be obtained prior to 
any reduction of retained percentage and prior to final payment. 

d. Minnesota Department of Revenue "Withholding Affidavit for Contractors" document 
IC-134, fully completed and certified. 

e. Evidence of Compliance with requirements of governing authorities: 
1) Certificate of Inspection from all required agencies and departments. 
2) Certificate of Occupancy. 

f. Operating and Maintenance Data, Instructions to Owner's Personnel. 
g. Warranties and Bonds. 
h. Project Record Documents. 
i. Special tools required for Owner maintenance. 

2. Submit four copies each of Items #2 and #3 above, and two copies each of Items # 1 and 4 
through #6. 

I. Complete items of work determined by Engineer's final inspection. 

J. Final Adjustment of Accounts: 
1. Submit a Final Statement of accounting to the Engineer. 
2. Reflect all adjustments to the Contract Sum in the statement as follows: 

a. The original Contract Sum. 
b. Additions and deductions resulting from: 

1) Previous Change Orders 
2) Unit Prices. 
3) Deductions for uncorrected Work. 
4) Deductions for Re-inspection Payments. 
5) Other Adjustments. 

c. Total Contract Sum, as adjusted. 
d. Previous Payments. 
e. Sum Remaining Due. 

3. Submit the final Application for Payment in accordance with procedures and requirements 
stated in the Conditions of the Contract. 

K. Corrective Work & Follow-Up Inspections:  The Owner shall notify the Contractor of required 
corrective work after completion, and the Contractor shall actively supervise such Work. The 
Institution shall not be inconvenienced as to prompt service and/or corrections by the Contractor 
that may be necessary. 

END OF SECTION 
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SECTION 01 78 00 

 

CLOSEOUT SUBMITTALS 

PART 1  GENERAL 

1.01 SECTION INCLUDES 

A. Project Record Documents. 

B. Warranties and bonds. 

1.02 RELATED REQUIREMENTS 

A. Section 01 30 00 - Administrative Requirements:  Submittals procedures, shop drawings, 
product data, and samples. 

B. Section 01 70 00 - Execution and Closeout Requirements:  Contract closeout procedures. 

C. Individual Product Sections:  Specific requirements for operation and maintenance data. 

D. Individual Product Sections:  Warranties required for specific products or Work. 

1.03 SUBMITTALS 

A. Project Record Documents:  Submit documents to Engineer with claim for final Application for 
Payment. 

B. Warranties and Bonds: 
1. For equipment or component parts of equipment put into service during construction with 

Owner's permission, submit documents within 10 days after acceptance. 
2. Make other submittals within 10 days after Date of Substantial Completion, prior to final 

Application for Payment. 
3. For items of Work for which acceptance is delayed beyond Date of Substantial Completion, 

submit within 10 days after acceptance, listing the date of acceptance as the beginning of 
the warranty period. 

4. Copy of each warranty, bond and service contract issued. 
a. Provide information sheet for Owner's personnel, give: 

1) Proper procedures in the event of failure. 
2) Instances which might affect the validity of warranties or bonds. 

b. Provide a logical sequence of instructions for each procedure. 

PART 2  PRODUCTS - NOT USED 

PART 3  EXECUTION 

3.01 PROJECT RECORD DOCUMENTS 

A. Maintain on site one set of the following record documents; record actual revisions to the Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Orders and other modifications to the Contract. 
5. Reviewed shop drawings, product data, and samples. 
6. Manufacturer's instruction for assembly, installation, and adjusting. 
7. Engineer/Engineer Field Orders or written instructions. 
8. Field test records. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress. 
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E. Maintain record documents in a clean, dry, legible condition and in good order.  Do not use 
record documents for construction purposes. 

F. Make record documents and samples available at all times for inspection by Engineer and/or 
Owner. 

G. Specifications:  Legibly mark and record at each product section description of actual products 
installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

H. Record Drawings and Shop Drawings:  Legibly mark each item to record actual construction 
including: 
1. Measured depths of foundations in relation to finish first floor datum. 
2. Measured horizontal and vertical locations of underground utilities and appurtenances, 

referenced to permanent surface improvements. 
3. Measured locations of internal utilities and appurtenances concealed in construction, 

referenced to visible and accessible features of the Work. 
4. Field changes of dimension and detail. 
5. Changes made by Field Order or by Change Orders. 
6. Details not on original Contract drawings. 

3.02 WARRANTIES AND BONDS 

A. Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers, 
and manufacturers, within 10 days after completion of the applicable item of work.  Except for 
items put into use with Owner's permission, leave date of beginning of time of warranty until the 
Date of Substantial completion is determined. 

B. Verify that documents are in proper form, contain full information, and are notarized. 

C. Co-execute submittals when required. 

D. Retain warranties and bonds until time specified for submittal. 

END OF SECTION 


